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1.1 Organization’s background

Vétérinaires Sans Frontieres - Suisse (VSF-Suisse) is an international NGO that has been working in South
Sudan since 1995 supporting livelihoods of pastoralist and agro-pastoralist communities. VSF Suisse’s
geographical focus has been in Greater Upper Nile Region (Jonglei, Upper Nile and Unity States, Ruweng
and Greater Pibor Administrative Areas), Northern Bahr El Ghazal and Central Equatoria (Juba County)
states. VSF-Suisse focuses on preventing and alleviating suffering, disease, and hunger, and contributing
to socio-economic development, protection, and sustainable environment, in areas where livestock,
agriculture and related issues play, or could play an important role in improving peoples’ livelihoods, food
and nutrition security and resilience. VSF-Suisse endeavors to provide communities with holistic
management approaches to livestock issues including: healthcare, production management, marketing
support and veterinary public health. Further VSF-Suisse promotes innovative service delivery approaches
including capacity building of livestock keepers and farmers through pastoral/farmer field schools;
integrating Agriculture and livestock as a sustainable means of increasing livestock and agricultural
productivity. In addition, VSF-Suisse supports community-based animal health system through training of
Community Animal Health Workers (CAHWSs), support to cold chain system and establishment of private
veterinary pharmacies model for sustainable animal health services delivery. VSF-Suisse mainstreams and
integrates cross-cutting issues such as environmental protection, gender equity, HIV / AIDS, and human
protection in its program strategies, and applies the principles of Conflict Sensitivity, Do No Harm and
Accountability to Affected Populations in its programming.

1.2 Project background

In line with its Country strategy, VSF-Suisse received a three year grant effective 15™ July 2022 to 14 July
2025 from the Swiss Confederation, represented by the Swiss Federal Department of Foreign Affairs
through the Swiss Agency for Development and Cooperation in Juba for the Project entitled” Enhancing
Agro-pastoral Food Security, Livelihoods and Protection in South Sudan, assumed a project acronym,
PROWIGA III.

The project aims to equitably equitably improve protection of vulnerable groups, enhance access to
nutritious diets, diversified livelihoods and incomes among 120,000 beneficiaries in Juba, Aweil East,
Rubkona, Boma and Panyijiar Counties.

The project focused on the following three key outcomes;

e Improved food and nutrition security and income opportunities among targeted vulnerable
populations

e Psycho-social and mental health/ wellbeing of children and their families/ caregivers is promoted,
their rights are protected and enhanced capability of communities including community-based
support mechanisms capacity to respond and cope with threats and promote peaceful
coexistence.

e There is improved knowledge, attitudes and practices related to veterinary public health/ one
health including nutrition behaviour change.

2. Objectives

The overall objective of the evaluation is to inform Vétérinaires Sans Frontieres Suisse, the donor Swiss
Agency for Development and Cooperation (SDC) and other project stakeholders and partners on the
results of implementation, i.e., the delivery of planned outputs, outcomes, and impact (including
documentation of key success stories across the different outcomes) as well as the extent to which the



project has achieved the respective objectives, while highlighting enabling factors and challenges
encountered.

This end of project evaluation will also provide bases for identifying appropriate actions to address
challenges in project implementation and management for any future such projects. In addition, to review
how the project has delivered effective, efficient, relevant, and timely activities to beneficiaries as set out
in the project log frame.

2.1 Specific objectives of the End of Project Evaluation

The following specific objectives will be pursued by the evaluation consultant(s):

1. To assess the project’s theory of change (TOC) in terms of extent of achievement of outputs and
outcome targets in the log frame.

2. To assess the relevance, efficiency, effectiveness, impact, and sustainability of the project, by
looking at the evidence of impact of the activities of the project on outputs and outcomes.

3. To provide a basis to address challenges in implementation and management of the action and,
derive lessons to inform future such projects.

4. To inform resource allocation for future programming, as well as to inform decisions on scaling-

up, replication, and /or continuation, and test exit strategy taking into consideration institutions
and project synergies in the area.

The end of project evaluation should be manageable within the project budget allocations, and the
methodology replicable and use benchmarks established during baseline to measure the achieved results.

Please refer to the TOR annexes for the details on the project’s results framework (Annex Logframe).

3. Scope of work

The scope of the end of project evaluation includes the review of relevant primary and secondary data,
collecting primary data and generating information that will be used to assess the performance of this
project. The geographical scope of the survey covers the project sites in 5 different counties hence the
need for careful planning covering targeted areas with the relative importance of outcomes specific to
each area.

The scope of the work to be undertaken includes;

1. Adesk review of relevant project documents

Meeting and interviewing key beneficiaries/stakeholders and partners
Meeting with VSF-Suisse management and project staff

Meeting with the SDC if need be

Designing data collection tools and methodologies

Produce an inception report

Selection and training of enumerators for data collection

Determining sampling frame, collecting (quantitative and qualitative), collating, cleaning, and
capturing of the key project data

9. Analysing the data and producing the draft end of project evaluation report
10. Compiling and submitting the complete end of project evaluation report.
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4. Proposed methodology

The consultant(s) is/are expected to use best practices and frameworks in food security and livelihoods
and, public health and protection analysis. Additionally, they are expected to use simple but effective
indicators given the paucity of quantitative data and the traditional nature of targeted populations,
production and ways of handling protection issues in the project location. As a minimum, the approach
adopted by the consultants should include the following:

(i) Use of representative samples in data collection (location, production, stakeholders, activities,
types of smallholders, etc.).

(ii) Ensure inclusiveness in sampling respondents with focus on women and the youth;
(iii) Use a range of methods to collect and analyse both qualitative and quantitative data;
(iv) Identify and interview the project stakeholders (through FGD, Kl etc).

(v) Where possible make field visits to some project villages to supervise data collection, make
observations and gain first-hand experience of the project context;

(vi) Hold meetings with different beneficiary groups (Agro-pastoralists, farmers, women, youths,
traders, livestock keepers, etc);

(vii) Use standard data processing and analysis software such as SPSS etc.;

(viii) Produce and submit to VSF-Suisse the draft report;

(ix) Incorporate feedback from VSF-Suisse and produce end of project evaluation report.
5. Key tasks
The specific tasks expected to be performed by the consultant(s) include:

(i) Developing technical and financial proposals

(i) Reading and understanding the project documents, which include project proposal narrative and
financial, operational progress reports, field mission reports, M&E reports, supervision reports
etc, and updated log-frame etc.

(iii) Developing a clear work plan to undertake this task.

(iv) Holding meetings with VSF-Suisse management and technical teams, to plan for the exercise,
develop a timetable for field work, and agree on methods that will be used to collect the data

(v) Developing tools for end of project evaluation data collection, train enumerators and test pilot
the tools

(vi) Participating and overseeing data collection in the field
(vii) Processing and analysing the data
(viii) Producing the end of Project evaluation report.

6. Line of Inquiry
Relevance:

e Were the objectives and activities implemented by PROWIGA 1l project addressing needs of
small holders, individuals (women, men, girls, boys and youth) or the community in the target
locations?



How well has the project addressed the core problems elaborated in the project description of
project document approved by the Swiss Agency for Development and Cooperation?

How do beneficiaries perceive the project in terms of addressing their core needs?

To what extent was the project able to adapt and provide appropriate responses to context
changes and emerging local needs, and priorities of targeted small holder agropastoralists,
women and youth?

To what extent does the PROWIGA 11l project address the identified needs of the community?

How well does the PROWIGA Il project goal and objective align with the Government of South
Sudan and the SDC humanitarian and resilience priorities?

Effectiveness:

To what extent have the planned objectives in the action log frame been reached, per indicator,
disaggregated by gender and age and, where appropriate, by residential status?

To what extent have the activities of the project contributed to the overall project goal? What
were the major factors influencing the achievement of the objectives of the project?

What opportunities for collaboration have been utilized and how have these contributed to the
effectiveness of the project?

Have proper accountability and risk management framework(s) been in place to minimize risks on
implementation of the project?

Efficiency:

Impact:

How efficient was the delivery of the project not only in terms of expenditure, but also in terms
of implementation of activities and delivery of outputs?

Were the activities implemented (modality) in a cost-efficient way? while not compromising
quality?

What would have been opportunities within the project implementation to reach more
beneficiaries with the available budget or reduce costs while reaching at least the same number
of beneficiaries without compromising quality?

How have the activities implemented improved or changed the lives of targeted beneficiaries?
How many have been impacted disaggregated by sex, gender/or other vulnerabilities factors?
Are there any success stories of positive change at individual, household, or community level?
What changes, positive or negative has the project made to the beneficiaries in terms of technical,
economic, social, cultural, political, ecological considerations etc.

What changes has the project made to the beneficiaries’ operating environment in terms of
institutional policies and practices, extension systems, markets and regulations etc

Timeliness:

Was the project design timely in responding to the needs on the ground?

Were the activities timely implemented when compared to the work plan of the project?

Were funds available in time during implementation of the activities, and to respond to new
developments?



e To what extent has the collaboration between VSF-Suisse and line ministries and other
stakeholders contributed to timely coordination of activities and processes?

Quality:

e The end of project evaluation should assess the overall quality of the project. It is important to
include beneficiaries’ opinions on the quality of the services rendered.

e What mechanisms have been in place to track implementation of the project? (i.e. internal
monitoring, evaluation, accountability, learning (MEAL)) and quality assurance mechanisms)?

e Did the quality of the outputs delivered by the action meet the needs and expectations of the
beneficiaries? What do beneficiaries feel could be improved for enhancing local capacity?

e To what extent have outputs of the action contributed to build long-term community capacity?

e To what extent has the project been participatory throughout the project cycle?

Learning:

e How visible are the SDC and other donor emblems and partners’ logos at project sites, and
demonstration areas?

e Isthere any substantial evidence on how project learning was generated and applied to improve
the implementation, effectiveness, and efficiency of the project?

e Who benefited from shared learning experiences (e.g. joint meetings, joint field visits, workshops
provision on best approaches and methodology), mainly the NGOs or also the local actors,
community members and beneficiaries?

e How did the different actors learn from these experiences?

e The end of project evaluation should at least include one lesson learned and recommendation per
evaluation category, i.e. effectiveness, efficiency, relevance etc.

e What are the key lessons learnt so far per project objective? To what extent has the delivery of
the activities of the project contributed to effective, efficient, relevant, and timely delivery of
support and enhanced impact for the beneficiaries?

6.1. Outputs:
The outputs expected from the assignment are as follows:

(i) A detailed end of project evaluation report in line with the project indicators as indicated in the
approved/updated log frame, including the above OECD evaluation criteria.

(ii) Documented brief and concise success stories of the project.
(iii) A brief report on the recommendations.
7. Duration
Although the project area is diverse, VSF-Suisse envisages the consultant(s) to use a combination of

concurrent remote and in situ field level visits to train enumerators and collect data, and therefore expects
that the assignment will take approximately 21 days.

8. Qualifications and experience of the consultant
The consultant should ideally have the following qualifications:

(i) Master’s degree in Veterinary Sciences, Agricultural or Rural development sciences, Development
studies or equivalent.



(i) Atleast five years’ experience in conducting assessments/evaluations in the field of food security
and livelihood, with knowledge on public policy and protection especially in collecting and
analysing baseline, mid-term and end term project data and development of M&E systems. And
in addition, conversant with the Logical Framework

(iii) Knowledge in conducting nutrition surveys using qualitative and quantitative data collection
methods and, collation analysis and reporting of such survey outcomes

(iv) Experience in working with the SDC is an added advantage

(v) Demonstrated understanding of the South Sudan’s political, socio-cultural, and livelihood
contexts

(vi) Understands conflict sensitivity in programming
(vii) Demonstrated analytical and good writing skills
(viii) Good capacity building skills.

9. Application procedure

Interested firms/persons must submit detailed technical and financial proposals (VSF Suisse will cover
consultant travel and accommodation costs if travel is proposed).

Technical proposal must include;

e C(Clear explanation of consultant’s understanding of the Terms of Reference

e Proposed approaches and methodology to be used and workplan/timetable.

e Updated CVs with at least 3 referees of the lead consultant and partners (if any)

e Copies of a similar assignment recently completed

Financial proposal will include budget for the assignment bearing in mind that VSF-Suisse will provide
transport and accommodation for the consultant(s) to undertake the assignment.

10. Submission of application and deadline
All the application documents must be submitted via e-mail by 12* June 2025 to:

Office.Juba@vsf-suisse.org. The application e-mail should indicate on the subject line the Job Title;
End of Project Evaluation: Food Security, Livelihoods and Protection.

Deadline for submission is 5:00pm

Note: Applications will be evaluated on rolling basis.
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