

NATIONAL EDUCATION COALITION (N

NOIS

29/09/2021 0 SEP 7021

Description: Call for National External Evaluation Consultant Duration: 3 months

Location: National Education Coalition (HOSTED AT OXFAM SOUTH SUDAN PROGRAM)

Direct Supervisor: National Coordinator

PROJECT 2020-2021

TERMS OF REFERENCE FOR THE CONTRACTING OF A NATIONAL EXTERNAL EVALUATION CONSULTANT OF THE EDUCATION OUT LOUD

TERMS OF	Terms of Reference for NEC contracted national external evaluation consultant to carry out a final evaluation of the
REFERENCE:	EOL financed National Education Coalition Project 2020-2021.
Title of the	"Evaluation of EOL financed National Education Coalition Project 2020-2021"
consultancy	
Background	The National Education Coalition (NEC) in South Sudan is a network of civil society organizations working and
Information	supporting advocacy for right to education for all in South Sudan. The network has a membership of over 100
	likeminded organizations working across the country. We are hosted by Oxfam South Sudan.
	NEC in South Sudan was awarded a grant from the Education Out Loud (EOL) fund in 2020. As part of the application process for the grant, NEC presented a project proposal that, among other texts and sections included a national
	improved during a first Year Zero phase and further during implementation, in order to adapt it to the current situation
	in the country. The project is currently under implementation and will end by December 31st, 2021
	Education Out Loud (EOL) fund is established by the Global Partnership for Education (GPE) for supporting civil society
	organisations in their efforts to advocate for improved national public education systems in low-income - and lower-
	middle income countries with the aim of ensuring that the public national education systems become stronger in
	producing equality and gender transformative quality education for all, including for marginalized groups. Oxfam-IBIS is
	the Grant Agent of EOL. As part of the EOL Operational Component 1, EOL supports 50+ National Education Coalitions
	(NECs) that gather the voices of organisations of those marginalized groups that tend to be discriminated in the
	national education systems, such as girls and women, people living with disabilities and people living below the poverty



.

and skills to participate effectively and meaningfully in evidence based and policy-relevant discussions. marginalized groups. The OC1 grants also support the strengthening of the national education coalitions' capacities coordinated voice in education policy discussions to defend the right to education for all and particularly for the EOL OC1 provides support to the National Education Coalition in South Sudan to enable it to exist and participate with a

advocacy skills acquired through diverse learning strategies; and are capable of collecting and using evidence on the organisations participate in policy setting arenas and discussions and advocate in favour of marginalized groups' right education situation of marginalized groups and in participating in the multi-level monitoring efforts to quality education; particularly if the civil society organisations are strong actors with good governance, technical and Overall the EOL OC1 Theory of Change is that the national public education systems will improve if civil society

and monitoring, and the expected outcomes at the end of the EOL program are briefly stated: The global EOL OC1-Objective is to strengthen national civil society engagement in education planning, policy dialogue

- NECs have become more inclusive, particularly of marginalized groups
- . NECs have better capacity to engage in policy dialogue
- Policy changes have taken place, influenced by civil society
- Learning collaboratives on civil society strengthening are in place

NEC specific objectives

- To strengthen capacity of NEC and its members to improve advocacy on access for marginalized groups
- influence policy decision. To generate evidence based data to be used to sensitize public and stakeholders, support learning and
- W donor, and CSOs programmes To develop a strong monitoring and evaluation mechanism in order to strengthen oversight on government,

expected outcomes, outputs, activities and budget. Implementation started in the first semester 2020 implement an elaborate fully fledged project with information about the national context, theory of change, objectives Under the Operational Component 1 (OC1), EOL has until now provided grants to National Education Coalition (NEC) to

NEC participated in the respective Local Education Group (LEG) where the national education sector plan is discussed so in many cases it have had a unique position to influence the national policies. The NEC participates in policy discussions to advocate for marginalized groups' right to quality educations. In 2020, the

Jak June

Scope of the Evaluation	consultancy	objectives of the		7
The evaluation should concentrate on those NEC strategies and activities, that are financed by EOL (first phase of EOL financed NEC project), and carried out in the period from January 2020 (including coalitions that went through a Year	1) Compile information to document and/or confirm to what extent project outcomes and objectives are achieved (including change in the education policy formulation, implementation and monitoring; and effect on cross-cutting themes such as gender and inclusivity) and/or reported to EOL; in order to evaluate the project's effectiveness and efficiency; in addition to evaluate its relevance in the national context (for marginalized groups' interests/rights and in relation to national policies/priorities) and ability to adapt as well as the sustainability of the results achieved. 2) Compile information about lessons learned, good practices and successful innovations through the systematization of information, analysis and evaluation of the EOL financed NEC project, in order to orient the EOL Program and the NEC for improving future project strategic planning and adaptation, particularly in relation to promote policy changes aimed at ensuring equality generating and transformative quality education for marginalized groups. 3) Make recommendations on how to improve the strategic orientation and implementation of future NEC project(s). The evaluation is carried out during the last semester of the implementation of the EOL financed NEC project, and the results will be used as input to inform or adapt an eventual new EOL financed NEC project design. The primary users of the evaluation are the National Education Coalition (NEC) members and EOL Regional Management Unit. The secondary users of the evaluation are EOL Program staff and stakeholders, such as Oxfam IBIS staff, GCE and its regional coalitions, etc.	The specific objectives are to:	EOL incorporates the human rights-based approach and aligns to the Sustainable Development Goals, particularly SDG4 on quality education. The promotion of gender equality and inclusion of marginalized groups, such as people living with disabilities, is a cross-cutting concern in the EOL program.	During the second half of 2020, when a high number of countries were affected by Covid-19 restrictions, NEC in South Sudan was rapid to adapt and still reached to participate in LEGs' physical or virtual meetings in different locals; and could therefore, for example, raise the concern directly with the Education Ministries and other public authorities regarding the emergency education plans that mainly built on on-line education which tend to place poor and marginalized groups in disadvantage. Some of the NEC members also participated in discussing other policies i.e. regarding the promotion of people with disabilities' right to education and female adolescents' right to education, including when pregnant. EOL supported activities are considered to have contributed to changes in public policies, laws, directives and guidelines in country during 2020. While the Covid-19 has affected negatively the EOL program implementation in general and caused that some activities such as workshops and project visits have had to be cancelled/or reprogrammed; it is estimated that 50 of the activities were on-track reaching their expected project results at the end of 2020.



used to produce results?	- To which extend the project resources (financial, expertise and time) were used in an efficient manner and	- To which extent has the NEC project achieved its expected outcomes and agreed original or updated outputs? - What are the gaps and differences noted and what are the justifications? - What are the underlying factors beyond the control of the project that have influenced its performance?	- To which extent was the project design logical and coherent? Effectiveness:	- Has the NEC project been adapted during its implementation and in Validity:		_		- To which extent has the NEC project been aligned to EOL OC1 Object Global results framework (view annex)?	 To which extent has the NEC project been relevant for the stakeholders in the national political and socio- economic context? 	Relevance:	Some of the questions that the evaluation should seek to answer are the fol financed NEC project):	Evaluation criteria The project will be evaluated in relation to its relevance and validity of the d and questions	The evaluation should pay special attention to how the intervention particularly in relation to the implementation of SDG 4; the national ethe country.	The evaluation will integrate human rights approach, gender equality perspective, disability inclusion and other non-discrimination issues as a cross-cutting concern throughout its methodology and all deliverables, including the final report.	The evaluation should not take into account NEC activities that have been fithere has been at least 50% EOL co-financing of the relevant initiative.	Zero) to the end of December 2021.
	e) were used in an efficient manner and	s and agreed original or updated outputs?ions?hat have influenced its performance?		and in which aspects?	rights- and gender perspective and to what	rights/interests of marginalized groups i.e. in	to the GPE supported education sector plan in	Objective and outcomes, established in the EOL	ders in the national political and socio-		the following: (NEC project refers to the EOL	f the design; effectiveness, efficiency, impact and	is relevant for the national development strategy, ducation sector plan; and GPE support program in	rspective, disability inclusion and other non logy and all deliverables, including the fin	been financed by other donors and sources, unless	



Effectiveness of management arrangements:

To which extent did the management capacities and arrangements put in place support the achievement of the

Impact orientation and sustainability

- What is the evolution between the situation at baseline and at endline?
- changes come about? What are the expected and unexpected positive and negative effects produced by the project? How did these
- changes? To which extent did the NEC project contribute to produce broader, long-term, sustainable development
- And if so, whether the changes have been durable or replicated?
- their membership)? To which extent did the NEC project contribute to increase civil society organizations capacities (their own or

Cross-cutting areas:

- design? To which extent were gender equality and human rights-based approach incorporated in the project proposal
- To which extent did different marginalized groups benefit in different ways from the intervention?
- bearers, especially the most vulnerable? To which extent did the intervention succeed in involving both women and men, rights holders, and duty
- To which extent EOL project implementation mainstreamed a non-discrimination principle?

Lessons learned and adaptations:

- Which were the lessons learned from the project implementation experience?
- How did the NEC strategy work? Or how did it not work?
- Why did the NEC strategy work? Or why did the NEC strategy not work?
- Were any lessons learned during implementation used to adapt the project?
- Has the quality of partnership been balanced or has there been a relationship of subordination?

consultant, but fundamental changes should be agreed between the NEC and the external consultant. The assessment/evaluation criteria and questions can be changed and should be further elaborated by the external

EOL RMU to be informed or consulted about the final list of evaluation criteria and questions.

special interest issues / Issues of

changes in the project context and learnings from the implementation); the human rights-based approach (which takes adaptive management approach, (promotes reflections on the project; and adapts the project to unforeseen significant bearers and right-holders, respectively); as well as cross-cutting concerns for gender equality, disability inclusion and into account international standards and commitments, national legal and policy framework; and the roles of dutylinks planning of expected results (objectives and outcomes), implementation, monitoring, evaluation and learning; concern for non-discrimination for all groups of people, throughout the methodology and all deliverables. In relation to The consultancy must apply the following approaches in the analysis: the results-based management approach (which



	this thorn is an interest to know if the policy changes as well as the NEC strategies were aligned to an equality
	generating and human rights-based approach as well as to the SDG-agenda; if gender equality, disability inclusion and
	social inclusion perspectives were taken into account in the policy changes as well as in the NECs strategies.
Methodology	The details of the methodology will be elaborated by the external evaluator on the basis of the present Terms of Reference (ToR) and documented in the inception report.
	For the design of the methodology, it is recommended to use a combination of qualitative and quantitative evaluation
	methods; and involving various analysis methods; carry out triangulation of data, using different data collection
	methods, types of data and stakeholder perspectives; utilize the human rights- and gender perspective approach in the
	analysis as well as equity lens in the analysis; ensure that there is a clear logical link between the data collected and
	analyzed and the conclusion and recommendations presented; data analysis and interpretation well communicated
	through accessible language and useful visuals (diagrams, graphs, tables as needed).
	The methodology could include the following activities:
	- Read relevant EOL and NEC documents such as NEC projects and narrative reports; EOL Technical Progress Reports
	and other documents.
	- Participate in a Virtual meeting with NEC representatives and EOL Regional Management Unit (RMU) Monitoring and
	Evaluation Advisor and GCE and Regional Coalition for having inputs to the proposed methodology.
	- Elaborate semi-structured interview guidelines for interviews with separate interviews or focus group discussions with
	representatives of the NEC, NEC members, EOL Regional Management Unit; GCE Regional Coalition, Local Education
	- Compile information through the established methodology (interviews, focus groups, surveys); analyze and draft a
	preliminary report.
	- Present the preliminary findings to the NEC and EOL RMU-MEL advisor (and eventually stakeholders) in order to
	receive feedback.
	- Incorporate factual corrections and relevant information.
	- Elaborate the final report including executive summary and annexes.
	- Present the conclusions and recommendations to the NEC (and eventually stakeholders).
	-The methodology will need to take into account health protocols related to Covid-19 and be adapted in case there are
	changes during the collection of information.
Duration and	The duration of the consultancy is maximum three months. The specific consultancy start- and end date will be agreed
period	with the NEC and the RMU. Last date for the external consultant to hand in the final, final report is 11. February 2022.
Main deliverables	
and payments	Payments will take place in three parts (the first payment is 15% of the total amount and will be paid after the deliverable 1 (Inception Report) has been handed in and approved by the NEC; the second payment is 50% of the total
	amount and will be paid after the deliverable 2 has been handed in (Draft report) has been approved by the NEC; the
	handed in and approved by the NEC; in accordance with the below schedule and established deliverables.



the consultant. The consiltant will also cover the costs of workshop facilities for focus groups discussions and states place with the NEC. Deliverables 1. Inception report that contains the precise methodology and workplan for the evaluation. 2. Evaluation Draft Report (written in English, French, Spanish or Portuguese). Included an executive summary of maximum 5 pages. INDEX and sections included: 1. Cover page 2. Acknowledgement (if any: optional) Table of Content 4. List of Faches, 15 pages) written in Spanlish, Portugueses, Schulish, Portuguese, Schulish, Standish, Portuguese, Spanish of Portuguese, Schulish, Spanish, Spanish of Spages, written in Spanlish, Portuguese, Spages written in Spanlish, Standish, Portuguese, Spages written in Spanlish, Spanlish of Content 5. Summary (max. 5 pages) written in Spanlish, Spanlish, Spanlish of Spages) written in Spanlish, Spanlish of Spages written in Spanlish, Spanlish of Spages written in Spanlish, Spanlish of Spages written in Spanlish, Spanlish or Spanlish, Spanlish or Portuguese, Spages written in Spanlish, Spanlish or Portuguese, Spages, Written in Spanlish, Written in Spanlish written in Spanlish, Written in Spanlish written in Spanlish written in Spanlish written in Spanlish written in			9. Objective of the evaluation	
consultant. The consultant will also cover the consultancy. Shorter consultant. The consultant will also cover the costs of workshopholder meetings unless otherwise agreed with the NEC. Deliverables Inception report that contains the precise methodology and workplan for the evaluation. Evaluation Draft Report (written in English, French, Spanish or Portuguese) Evaluation Final Report (written in English, French, Spanish or Portuguese) Evaluation report shall have this obligatory DEX and sections included: 1. Cover page 2. Acknowledgement (if any: optional) 3. Table of Content 4. List of tables, list of annexes, 5. List of acronyms, 6. Summary (max. 5 pages) written in English PORTUGUESE OR FRENCH AND IN FNGLISH FIGURE A Consultant will also cover the costs of workshop workshop with the NEC. Delivery dates 2 weeks after of signature 2 weeks after of signature 2 weeks after of signature 2 signature 2 signature 2 signature 2 List of acronyms, of annexes, 5 List of acronyms, 6 Summary (max. 5 pages) written in English, FNGLISH FNGLISH Delivery dates 2 weeks after of signature 3 Inception report shall have this obligatory 12 weeks after of signature 2 weeks after of signature 3 Inception report shall have this obligatory 4 List of tables, list of annexes, 5 List of acronyms, 6 Summary (provided signature)		-		
consultant. The consultant will also cover the consultancy. Shorter consultant. The consultant will also cover the costs of workshopholder meetings unless otherwise agreed with the NEC. Deliverables Inception report that contains the precise methodology and workplan for the evaluation. Evaluation Draft Report (written in English, French, Spanish or Portuguese), included an executive summary of maximum 5 pages. Evaluation report shall have this obligatory DEX and sections included: Cover page Acknowledgement (if any: optional) Table of Content List of tables, list of annexes, List of acronyms,				
Consultant. The consultant will also cover the costs of workshopholder meetings unless otherwise agreed with the NEC. Deliverables Inception report that contains the precise methodology and workplan for the evaluation. Evaluation Draft Report (written in English, French, Spanish or Portuguese) Evaluation Final Report (written in English, French, Spanish or Portuguese), included an executive summary of maximum 5 pages. Evaluation report shall have this obligatory DEX and sections included: 1. Cover page 2. Acknowledgement (if any: optional) 3. Table of Content 1. Cover page 2. Acknowledgement (if any: optional) 3. Table of Content				
Consultant. The consultant will also cover the costs of workshopholder meetings unless otherwise agreed with the NEC. Deliverables Inception report that contains the precise methodology and workplan for the evaluation. Evaluation Draft Report (written in English, French, Spanish or Portuguese), included an executive summary of maximum 5 pages. Evaluation report shall have this obligatory Deliverables 2 weeks after contains the precise signature 2 weeks after contains the evaluation. 3 weeks after contains included an executive summary of maximum 5 pages. 1 Cover page 1 Cover page 1 Cover page				
Consultant. The consultant will also cover the costs of workshopholder meetings unless otherwise agreed with the NEC. Deliverables Inception report that contains the precise methodology and workplan for the evaluation. Evaluation Draft Report (written in English, French, Spanish or Portuguese) Evaluation Final Report (written in English, French, Spanish or Portuguese), included an executive summary of maximum 5 pages. Re evaluation report shall have this obligatory DEX and sections included:				
of worksho, elivery dates weeks after cagnature weeks after cagnature weeks after cagnature weeks after cagnature	the product.		Index:	
of worksho, elivery dates weeks after canature weeks after canature weeks after canature	Payment will take place two		Ine evaluation report shall have this obligatory INDEX and sections included:	
of worksho, elivery dates weeks after cagnature weeks after cagnature	35% of total consultancy amount (deliverable 3)	after	executive summary of maximum 5 pages.	
of worksho, elivery dates weeks after canature weeks after canature	weeks after NEC approval of the product.		4	
of worksho, elivery dates weeks after c gnature weeks after c gnature	Promont will take place to			
of worksho of worksho elivery dates weeks after c gnature	50% of total consultancy amount (deliverable 2)	8 weeks after contract signature		
of worksho of worksho elivery dates weeks after c	יויב שיטמערנ.			
of worksho, elivery dates weeks after c	weeks after NEC approval of			
of worksho of worksho elivery dates weeks after c	Payment will take place two			
of worksho	15% of total consultancy amount (deliverable 1)	z weeks after contract signature		
of worksho	payment			
of worksho	Percentage of the total	Delivery dates	Deliverables	
the consultant. The consultant will also solvered by	focus groups discussions and	DSTS of workshop facilities for IEC.	stakeholder meetings unless otherwise agreed with the I	
Innor micrica trian are ant for	sport costs should be covered by	sultancy. Shorter trips and tran.	the consultant. The consultant will be consultancy. Shorter	





work plan

	Submission of bids	matters	Legal and ethical			
-Technical proposal integrating the understanding of the TOR and the methodology proposed to carry out the evaluation. -Composition of the team with a detailed CV of each team member and the roles of each in carrying out the assessment. -Detailed budget of the offer (The consultant will have to cover the costs related to local travel, food, accommodation, and measures to protect against the pandemic of team members etc.); -The financial offer proposed by the consultant should take into account the available budget and include all the expenses relating to the performance of the evaluation (consultants' fees and the operational costs of carrying out the evaluation. It should also include the cost of the translation of the five page summary into ENGLISH in case the document is written in Spanish, French or Portuguese). At least two extracts (3-5 pages) of evaluation reports carried out for similar missions; -Date of submission of tenders: no later than 28/10/2021 at 4:00pm adorr86@gmail.com and copy to: nationaleducationcoalitionssd@gmail.com	Technical and financial proposals of a maximum of 10 pages (annexes not included) must include the following elements:	Protection Regulations (GDPR-rules), international established ethical guidelines and "no conflict of interest" statements. The evaluator will be independent and impartial in relation to the NEC; will produce useful and credible information and recommendations for the established users; carry of the evaluation action plan in a transparent way and comply with international established ethical guidelines for evaluations. The principal consultant and his / her team must comply with and respect the rights of the interviewees by guaranteeing them confidentiality and security.	The selection process of the national external and independent consultant will be agreed with the RMU with the aim of assuring a transparent selection process.	 Knowledge to the 2030 Sustainable Development Agenda. Excellent writing skills in (include language) Availability in September – December 2021 	 Have experience in working in different national development contexts and/or at regional/global level Technical knowledge to development of social policies, preferably education policies. 	related to international development cooperation. - Be qualified as evaluator of development projects in the social area with expertise in applying human rights based approach and gender perspective.

