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2.  INVITATION TO BID 

 
Dear Sir/Madam, 
 
Subject: Procurement of Civil Works for the Construction work of Namutina Maternity wing 
building at Namutina Payam in, Nagero County-Western Equatoria State, Republic of South 
Sudan 
 

1. We hereby solicit your bid for the civil works at the above- mentioned site. 
You will find details in Bills of quantities. 
 
2. To enable you submit a bid, please find enclosed: 
        
     Annex I Invitation to Bid and Declaration of Suppliers 

 Annex II Instructions to Bidders 
Annex III  Form of Bid, Qualification, Information, and Letter of acceptance and 

agreement samples 
 Annex IV  General Conditions for execution of works 
 Annex V  Special Conditions/Requirements 
 Annex VI  Technical specifications including scope of work 
 Annex VII  Bid submission form 
 Annex VIII  Price schedule including Bills of Quantities 
 Annex IX Bidders experience form 
 Annex X  Model contract for works 
 Annex X  Drawings  
 

3. Interested Bidders may obtain further information at the following address: 
Contact person:  

   Logistic officer, 
   Johanniter South Sudan   Tel   +211(0)955184987  

Email: Luate.morris@thejohanniter.org  
Or 
Finance, Admin and Finance Officer   
Johanniter Nagero field office 
Tel +211(0) 955839153 
Email:  Asiki.issac@thejohanniter.org  
 

Bids must be delivered to the Johanniter Yambio Office, Johanniter Juba Office, Johanniter, 
Tambura Office or the Johanniter Nagero Office before 13th December 2016 at 12:00 noon. Late 
bids shall be rejected. 
 

4. This letter is not to be construed in any way as an offer to contract with your firm. 
 
Sincerely, 
 
Florence Lukhumwa 
Program Coordinator  
Johanniter South Sudan 
  

mailto:Luate.morris@thejohanniter.org
mailto:%20Asiki.issac@thejohanniter.org


 

5 von 26 

 
3. INSTRUCTIONS TO BIDDERS 

 
2.1. Description of Project 

 
The project includes the complete Construction of Namutina Maternity wing in Namutina Payam in 
Nagero County as per BOQ, specifications on the drawings and section 14.   

 
2.2. Language and law 

 
The language used in this bid shall strictly be English. Applicable law in contract in the contract 
execution is the law of the country- Republic of South Sudan. 
 

2.3. Definitions 
 
The employer (or “client”) is the Johanniter South Sudan and the supervisor is the Construction 
Engineer, Johanniter South Sudan. 

 
2.4. Advance Payment 

 
There shall be no advance payment to any firm in this contract. Successful bidder will be paid per 
completed measured work as per stages agreed. The contractor therefore will be expected to 
pre- finance the agreed stages. 

 
2.5. Approval of works 

 
All works shall be approved by the supervisor or his representative and that delegation of duty shall 
be notified to the relevant party in advance. 

 
2.6. Delivery of bid 

 
All bid documents must be registered by the office mentioned above where bids can be submitted. 
Photocopied bids outside the official ones shall not be recognized. Bids marked “Confidential – 
Construction works of Namutina Maternity wing in Nagero County” shall be delivered by hand 
or post. The envelope shall carry the identification mark of the bidder. Bid must be received not 
later than 12:00 noon , 13th, December 2016. This date may be deferred by written notice to all 
parties concerned by the employer’s representative.  
 

2.7. Inspection of site 
 

The bidder is advised to visit and examine the site(s) of works and its surroundings and obtain 
for himself, at his own expense, all information that may be necessary for preparing the bid and 
entering into contract. The bidder shall be fully responsible for the reliability and accuracy of all 
information so obtained. 
 

2.8. Access to site 
 
The employer shall give possession of site to the contractor after duly signing the contract. The 
start date for construction shall be the date on the commencement order. 
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2.9. Selection criteria for contract award 
 

Conditions on which contractor selection will be based are provided below.  
PLEASE NOTE THE UNDERLINED ITEMS MUST BE INCLUDED WITH THE BID. 

 

 Ability to undertake works (mobilize equipment, material and labor) without any advance 
payment.  Bid should include a signed commitment letter to this effect.  Bid should also include 
a list of available equipment and technical personnel.  See Section 13 “Contractor Resources 
and Schedule” for templates. 

 

 Further ability to undertake works without advance payment shown by provision of copy of 
bidders up to date bank statement 

 

 Quoted Material and labor costs (as per provided schedules). Competitive costs will be 
preferred.  Bid must include a completed Bill of Quantities (BOQ) priced for materials, 
transport, labour and contractor overhead costs. The Johanniter may choose to supply some of 
the materials if it deems necessary and cost of such material supplied shall be deducted from 
the contractor’s contract sum.  

 

 Previous experience in similar works. Bid should include documentation of similar works 
including project name, site, financial magnitude, and complete addresses of contactable 
persons that funded/owned the project (s). See Section 13 “Contractor Resources and 
Schedule” for a template. 

 

 Proposed detailed work schedule (in weeks) from start to finish; immediate start and early 
finish dates are preferred.  Bid should include schedule. See Section 13 “Contractor Resources 
and Schedule” for a template.   

 

 Bid should include a certificate of incorporation/registration from Ministry of legal affairs,  
trading/operational license from Ministry of Trade and commerce, Tax clearance certificate 
from the ministry of finance Government of the Republic of South Sudan.   

 

 Knowledge of and willingness to abide by local laws and regulations in project areas by 
showing previous experience from these areas 

 Bid should include a list of contractor’s independent and reputable references with email 
addresses and /or tel numbers.  

 

 Willingness to accept inclusion of stringent penalty clauses in contract such as reasonable 
defects liability period clause. 

 

 Bid should include contractor’s physical and telephone and/or email address contacts. 
 

 Bid should include at least 2 passport sized photographs of the individual(s) that will be 
signatory to transactions related to the works advertised. In case no passport photos are 
available, please provide Identification card copies with photos on.   

 
2.10. Contractor’s general responsibilities 

 
The contractor shall promptly inform the supervisor of any error, omission, fault and other defect in 
the designs of or specifications for the works which are discovered when reviewing the contract 



 

7 von 26 

documents or in the process of execution of the works. The contractor shall comply with the current 
government regulations with regard to the transport, storage, and safety of persons and property. 

 
2.11. Changes in quantities 

 
Any variation in the quantities as stated in the BOQ shall be notified to the supervisor in writing in 
case these quantities either exceed or are less than those quoted. 

 
2.12. Details to  be confidential 

 
The contractor shall treat the details of this contract as private and confidential, save in so far as 
any be necessary for the purposes hereof, and shall not disclose the same or any particulars 
thereof else- where without the written consent of the employer. 

 
2.13. Contract sum 

 
Construction shall be a fixed sum total contract. The sum entered into the contractor’s form of 
bid shall be the net amount for the execution of the contract. The costs for materials, labour, 
transportation, overhead, government taxes and contractor’s administration should be built 
in the rates quoted in the priced BOQ. Johanniter shall not accept further negotiation after 
receiving the sealed bids.  

 
2.14. Preference to local bidders 

 
Local contractors within the project areas will receive a margin of preference of 10% in bid 
evaluation. They shall provide all the necessary evidence to prove that they are registered and 
competent and sound to carry out such works. 
 

2.15.  Award of contract 
 
Bids shall be evaluated by Johanniter (tender evaluation committee). The contractor (s) whose bid 
has been accepted will be notified of the final award after a “no objection” to proceed from the 
Country Director and the HQ Berlin.  The award approach will be on a “total contract” basis.  
 
The contractor will be expected to handover substantially completed works as per drawings and 
technical specifications.  Only those bidders that will qualify for award for contract will be contacted 
within 5 working days after bid opening.   
 

2.16. Payment Modalities 
 

Payment for work done will be on a measure- and -pay basis. 
 

2.17. Payment for materials on site 
 

No payments will be made for material on site during the assessments of work done for payment 
purposes. 
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2.18. Acceptance of Bid 
 

The client, the Johanniter, is not bound to accept any bid. Johanniter is interested to receive a 
comprehensive and economic offer and is not obliged to select the supplier who offers the 
cheapest prize. 
 

2.19. Clarifications 
 

In case of need of clarification, contact the Program coordinator +211 (0) 0955252854or the 
Finance, admin Manager +211 (0) 0956827685 between 8:00am and 5:00pm on working days.  
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3. FORM OF BID FOR CIVIL WORKS 
 

 
To: 
 
Bid for:  
 
1. Having examined the bid document including work specifications, drawings and bill of 

quantities for execution of the above-named contract, I the undersigned authorized to sign bid 
for and on behalf of the below company hereby offers to execute, complete deliverables and 
remedy any defects in the whole works in conformity with the said document for the sum of 
United states dollars:  
 

In words: 
______________________________________________________________________________
______________________________________________________________________________ 
 
In figures:_____________________________________________________________________ 
 
2. We undertake, if our bid is successful, to complete and deliver the whole work comprised in the 

contract within _________ days from the date of commencement of the contract (site 
possession date). 

 
3. The defect liability period shall be _________days from the date of practical completion of the 

contract. 
 
4. The bid shall remain a valid offer for the acceptance at any time up to ______days from the 

date of submission unless previously withdrawn in writing to the Johanniter South Sudan 
Program. 

 
5. We understand that you are not bound to accept the lowest or any bid you may receive. 
 
Dated this _________day of _____________ in the year ___________ 
 
Signature: _____________________________________ 
 
In capacity of: ______________________________________________________ 
Name:____________________________________________________________ 
Duly authorized to sign bid for and on behalf of: 
Name of Company: __________________________________________________ 
Address of Company:_________________________________________________ 
Physical Location:  ___________________________________________________ 
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4. Declaration of Supplier 
 
 
 

Tenderers must submit this signed declaration to the effect that they are not in any situation 
established as grounds for exclusion in the Johanniter procurement guidelines. 

 
 

DECLARATION OF SUPPLIERS 

 
 
We _________________________________ [company name] herewith declare that 
 

a) we do respect basic social rights and working conditions and condemn the exploitation of 
child labour; 

b) we are not bankrupt or being wound up, are not having our affairs administered by the 
courts, have not entered into an arrangement with creditors, have not suspended business 
activities, are not the subject of proceedings concerning those matters, and are not in any 
analogous situation arising from a similar procedure provided for in national legislation or 
regulations; 

c) we have not been convicted of an offence concerning our professional conduct by a 
judgment which has the force of res judicata; 

d) we have not been guilty of grave professional misconduct;  
e) we have fulfilled all obligations relating to the payment of social security contributions or the 

payment of taxes in accordance with the legal provisions of the country in which we are 
established or with the Federal Republic of Germany or those of the country where the 
contract is to be performed; 

f) we have not been the subject of a judgment which has the force of res judicata for fraud, 
corruption, involvement in a criminal organisation or any other illegal activity detrimental to 
Johanniter’s financial interests; 

g) following another procurement procedure carried out by Johanniter or another contracting 
authority, we have not been declared to be in serious breach of contract for failure to 
comply with our contractual obligations; 

h) we are not subject to a conflict of interest with regard to this tender; 
i) we are not guilty of misrepresentation in supplying the information required by Johanniter 

as a condition of participation in the contract procedure.  
 
 
 
 
 
__________________      __________________ 
Date & Signature       Name of company 
 
__________________      Stamp 
Name in printed letters 
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5. General conditions of contract 

 
5.1 Definitions 
 

The employer (or “client”) is The Johanniter South Sudan program and the supervisor is the 
Construction Engineer, Johanniter South Sudan program. 

 
5.2 General 

 
Drawings and all schedules shall be read in conjunction with technical specifications. 
 

5.3 Location 
 
The location and orientation of the construction facility shall be determined on site together with the 
County Health Department (CHD), County Infrastructure department and Johanniter international 
Assistance technical team based in the field.    
 

5.4 Supervision of the works 
 
The execution of the work is to be supervised by the employer’s appointed supervisor. The 
appointed supervisor may at his discretion appoint a representative to monitor and supervise the 
work at the proposed site. 
 

5.5 Workmanship 
 
The contractor is expected to carry out all the works as instructed by the supervisor.  

 
5.6 Approval of the works 

 
All works shall be approved by the supervisor or his representative with a team from the CHD and 
that delegation of duty shall be notified to the relevant party in advance. 
 

5.7 Equipment and materials 
 
The contractor shall mobilize all necessary materials, equipment and labour to carry out the works 
as specified in the technical specifications, drawings and Bill of Quantities (BOQ). The supervisor 
shall verify all materials, equipment and labour mobilized by the contractor. Acceptance by the 
supervisor of the contractor’s equipment and labour does not, however, relieve the contractor of his 
obligations under the contract. 
 

5.8 External works 
 
The contract includes the work external to the construction facility. This includes site clearance and 
storm water drainage channels related issues where applicable. 

 
5.9 Changes in Quantity and Contract Time 

 
Any variation in the quantities as stated in the BOQ shall be notified to the supervisor in writing in 
case these quantities are exceeding or less than those quoted. The schedule of work will be 
adhered to when implementing the work. In case some extensions are required, the client is the 
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only one to approve, in writing, extension of work schedule. All contractor requests for changes in 
contract time must be submitted in writing.   
 

5.10 Termination of Contract 
 
The employer or the contractor may terminate the contract if the other part causes a fundamental 
breach of contract. Fundamental breaches of contract shall include, but shall not be limited to the 
following: 

 

 The contractor stops work when no stoppage of work is shown on the current schedule, and 
the stoppage has not been authorized by the supervisor. 

 The supervisor instructs the contractor to delay the progress of the works, and the instruction is 
not drawn within 15 days. 

 A payment certified by the supervisor is not paid by the employer to the contractor within 30 
days from the date of the supervisor’s certificate. 

 The supervisor gives a notice that failure to correct a particular defect is a fundamental breach 
of contract, and the contractor fails to correct it within reasonable period of time determined by 
the supervisor. 

 
Notwithstanding the above, the employer or the contractor may terminate the contract for 
convenience after giving a seven days prior notice to either party. 

 
6. Delayed Payments 

 
The contractor shall be entitled to payment upon submission of completed works and services 
approved by the supervisor within 30 days beyond which the client shall be liable to pay interest on 
the amounts due at the prevailing commercial rates. 
 

6.1 Penalty Clause 
 

1. The contractor must adhere to the proposed/approved schedule of works. Any delays will be 
penalized at a rate of USD.100.00 for every day of the delay. Delay of the works beyond 10 
(ten) calendar days will lead to contract termination. 

2. In the event of termination of the contract; the contractor will be paid for verified and valued 
works at a surcharge of 5% of the total valuation. 

3. Work specifications must be implemented as detailed in the technical drawings and any other 
attached information schedules. Any substandard work shall be rectified / remedied by the 
contractor at the contractor’s cost within 7days of date of inspection by the client. 
Failure to rectify/remedy shall lead to automatic termination of the contract.  

Nothing herein contained shall prevent the client from taking such other lawful action as necessary 
to remedy ANY breach by the contractor. 

 

7. Obligation oft he Contractor 

a) The Contractor shall be responsible for the provision of materials (if included in the signed 
contract), tools, transport, technical and support equipment, storage facilities and 
accommodation and food for his/her staff. 

b) The Contractor shall take all necessary precautions to ensure the security and safety of works, 
materials, equipment and people associated with the works.   
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c) The Contractor shall indemnify and render the Organization free and harmless from and 
against any action for losses, damages, liability in whatever form and nature, orders for 
payment of sums of money, suits or threats thereof, actions and judgments of any kind arising 
from any act or omission on the part of the Contractor, its agent/s and or employee/s, in the 
execution of the work or as a result of their negligence or carelessness on the job or within the 
Work of the job site. 

d) The Contractor will observe the terms of this agreement including annexes. 
e) The Contractor will observe all Labor Laws with respect to safety standards, Labor hire and 

Workers Compensation in Republic of South Sudan and shall be solely and fully accountable 
for any accident and or injury of any of its employees during the term of this Contract. 

f) The Contractor shall be liable for any death or injury to the contractor’s personnel. 
g) The Contractor should ensure that all local taxes in Republic of South Sudan such as certificate 

of registration to Ministry of legal affairs, trading license to ministry of Commerce and trade and 
Tax clearance from Ministry of Finance are up to date. The Contractor shall keep the Client 
indemnified against all fines, penalties and losses incurred by reason of any breach of this 
clause.  

8. Obligation of the client  

a) The Client shall ensure, by liaising with local authorities, that the roads/sites are accessible by 
the Contractor in order for him/her to execute the works in record time.  

b) The Client will supervise works during implementation to ensure that specified technical details 
and work standards are adhered to by the contractor. 

c) The Client will meet financial obligations due to the Contractor as a result of valuated and 
certified works. 

d) The client deserves the right, at any time to inspect the site and carry out any necessary test. 
e) The Client reserves the right to inspect the work, while it is in progress, so as to give the Client 

the opportunity to reject the whole or any portion thereof, which in the opinion of Client’s 
representative is defective or substandard. 

f) Unless otherwise advised by the Client in writing, all Project reports and other issues arising 
under this Contract shall be addressed to the Clients Construction Engineer. 
 

9. Pre construction Meeting 
 
Contractor is expected to attend an on-site pre- construction meeting at the start of construction to 
review project drawings, technical specification and contract requirements to clear doubts on 
unclear issues regarding the contract.   

 
10. Dispute/Conflict Resolution 

 
The parties to this agreement shall use all possible means to amicably resolve any disputes that 
may arise in the course of execution of this contract. Any disputes that cannot be resolved by the 
parties shall be resolved through arbitration and when this is not possible, through courts of Law of 
Republic of South Sudan. 

 
11. Mode of Payment 

 
1. The client, according to bills/invoices of materials and labor, shall make stage payments after 

completion of works per stage agreed. The client’s supervisor will verify the stage completed 
works and, if satisfied, issue a certificate of practical completion for each stage before payment 
is effected for that completed stage.  
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2. The client will withhold a retention fee of 10 % of the invoice paid until 6 months elapses to 
allow the client to observe for any defects in works. In case defects are observed in this period, 
the contractor will be required to make them good before the retention fee can be paid out.  

3. All payments shall be in United States Dollars. 
4. Submission of invoices is contingent on the issuance of a final certificate of practical 

completion prepared by the client’s supervisor at the field level. 
5. Final Payment of cumulative 90% shall be made after submission of works completion report 

by the contractor, the final invoice and final certificate of practical completion. 
6. Payment of the retention fees is done after no defects certificate is issued by the client’s 

supervisor after a joint site verification visit with the CHD. 
 
11.1 Materials  

 
All construction materials shall be provided by the contractor to carry out this construction 
activities. The contractor is expected to handle supplied materials with care to avoid loss of 
material on site and to carry out the works professionally without any material wastage.  

 
 
 
11.2 Clearing site 

 
On completion of the construction facility the site must be left clean and free from all debris, and 
the surrounding area leveled to the satisfaction of the supervisor. All rooms must be washed clean 
before handover. 

 
11.3 ANNEXES 

It is hereby agreed that this Contract/Agreement shall be read together with the technical drawings, 

schedule of labor costs, and schedule of works, which are the basis of this contract. 

 

12. FORCE MAJEURE 
 

The Contractor acknowledges that there are risks and dangers of monetary inflation, injury, 
disease, illness, and or death in the Republic of South Sudan that are beyond The Johanniter’s 
control.  These risks include but are not limited to price inflation, acts of terrorism or war and 
serious injury, disease, illness or death resulting from circumstances and conditions in the country 
where works will take place.  
 
Johanniter does not and will not assume any liability for these risks. Participation in this short-term 
agreement between The Johanniter and the Contractor is contingent upon the Contractor’s 
assumption of these risks, and subsequently indemnifying The Johanniter from any claims. 
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13. BILL OF QUANTITIES (BOQ) 
 

13.1 Preambles to Bill of Quantities 
 
The quantities stated against each item Bill of Quantities (BOQ), with the exception of those items 
specifically marked principal sum, are the estimated quantities of the works to be executed by the 
contractor in fulfillment of his obligations under the contract. 
 
The contractor is required to check the numbers of the pages and should any be found to be 
missing or in duplicate he must inform the supervisor at once and have the same rectified. 
 
No liability whatsoever will be admitted or claim allowed in respect of errors in the contractor’s bid 
due to mistakes in the BOQ which should have been rectified in the manner described above. 
 
The contractor shall not alter or otherwise qualify the text of the BOQ. Any alteration of qualification 
made without authority will be ignored and the text of the BOQ as printed will be adhered to. 
 
Each item in the BOQ is to be priced, or if any items are left not priced it will be assumed that the 
value of the work described thereafter is elsewhere allowed for. The prices and rates to be inserted 
in the BOQ are to be fully inclusive of all costs and expenses which may be required for the 
construction of the work described, together with all general risks, liabilities and obligations set 
forth or implied in these documents. 
 
The contractor shall be deemed to have made allowances in his prices generally to cover additions 
to provisional sums or other items, if these have not been priced against the respective items. 
 
In no case will any expenses incurred by the contractors, in preparation of this bid be allowed.  
 
 

SUMMARY SHEET FOR THE BILLS OF QUANTITIES, COST ESTIMATES AND MATERIAL SCHEDULE FOR 
Namutina Maternity Wing Construction works  and Building 

# 

Summary Bills Of Quantities Cost Estimate 
Summary 

Totals 

Descriptions Units Quantity 
Rate 
(SSP) 

Amount 
(SSP) 

Rate 
(USD) 

Amount 
(USD) USD 

1 Preliminaries          

  

Mobilizations of plant, materials, labour, 
form work, setting out works, provide for 
material storage and false work etc 
including water for general purpose to 
the site to effectively start and complete 
the works   Lumpsum      

2 Excavation Works   
 

     

  

Excavate Foundation footing of width 
690mm to a minimum depth of 
600mm including splash apron and 
column base excavations as 
required by engineering rules and 
regulations provisions in engineering 
code of conduct and in the design m3 27.6      
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Ditto, return fill and ramp in layers 
approved excavated soil to 
foundation footing as required by the 
engineering specifications and 
regulations m3 13.8      

  

Backfill to foundation, floor area 
using gravel pack approved marram 
soil, well compacted and ready to 
receive hardcore as per engineering 
rules, regulations and practice m3 13.8      

  

Place and compact hardcore to level 
it and fill all gaps on it with fine sand 
material ready to receive concrete 
oversite as specified. m3 47.3      

3 Concrete works   
 

     

  

Cast plain concrete 230mm thick, of 
mix 1:3:6/20 to strip foundation, as 
specified and required. Cure with 
approved quality of water  m3 10.8      

  Ditto to 50 mm thick splash apron m3 0.9      

  

Ditto but to 100mm thick concrete 
oversite well compacted, levelled 
and finished rough as required m3 23.9      

  Ditto but to RC Beams and lintels m3 3.9      

  

Ditto but to reinforced concrete pad 
foundation 200mm thick 
600mmX600mm, reinforced 
concrete column of diameter 200mm 
and reinforced concrete beam of 
200mmX200mm, 1:2:4/20 mix of 
size as specified on technical 
drawings m3 0.3      

  Ditto but to RC Columns m3 0.5      

  
Y12 reinforcement to concrete i.e. 
Columns, Beams and Column pad No 42      

  R6 stirrups  No 32      

4 Brick work   
 

     

  

Build walls to plinth wall 230mm 
thick English bond in 1:4 cement 
sand Mortar to foundation footing 
walls as required m2 72      

  
Ditto but to 100mm thick splash 
apron walls m2 27.04      

  
Ditto but to the 230mm thick super 
wall m2 181      

5 Roofing works   
 

     

  
Fabricate roof truss as the main 
structural framework for roof   

 
     

  Rafters  and tie beam ( under m 111.5      



 

17 von 26 

chord)2"X6" 

  ties and struts 2"X4" M 37.5      

  Wall plate 3"X4" M 60      

  Purlins 2"X3" M 297      

  Fascia Board 1"X10" M 60      

  
GIRS G 28 green prepainted and 
fixed with nails to the purlins m2 230      

  Ditto but to GIRC M 10      

  Ditto but to GIVG M 40      

  Ditto but to water Gutters M 52      

6 Ceiling works   
 

     

  Joists to ceiling frameworks 2"X4" M 191.3      

  
Branderings to ceiling frameworks 
2"X2" M 191.3      

  
Wall bearers to ceiling frameworks 
2"X4" M 128.0      

  
Expanded metal lathe to ceiling 
framework m2 105.8      

  

Cement sand mortar to ceiling 
framework and finished as per the 
design provided m2 105.8      

  
Provide for the access manhole to 
the ceiling No 3      

7 
Electrification, Plumbing and 

Drainage works   
 

     

  Electrical wiring installation   
 

     

  
Provide and Install MK Boxes to 
switch and socket outlet points  No 12      

  
Provide and install switches to MK 
boxes No 7      

  
Provide and Install Socket Outlets to 
MK Boxes No 6      

  

Provide and install PVC conduits of 
size 1/2" diameter to wiring as 
necessary per specifications Pcs 17      

  

Provide and install PVC conduits of 
size 3/4" diameter to wiring as 
necessary per specifications Pcs 26      

  

Provide and install Lightening 
Conductor complete with all its 
accessories to function perfectly as 
necessary No 1      

  Internal Plumbing   
 

     

  None   
 

     

  Human Waste management   
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Construct 1 block of 3 stances VIP 
Latrine as per the design provide to 
manage human waste at the facility No 1      

8 Fittings and Finishes   
 

     

  
25mm thick 1:3 cement sand 
Plastering to internal walls m2 334.00      

  Ditto but to External walls m2 131      

  Ditto but to the floor screed m2 157.0      

  

Fix 300mmX300mm white ceramic 
floor tiles to floor bonded in cement 
sand mortar and joints finished with 
white cement m2 157.0      

  
3 coats painting to internal walls- off 
white oil paint m2 334.00      

  

Ditto but to External walls- off white 
on upper side above 1.5m above 
dpc and the bottom 1.5m red water 
proof type m2 131      

  
3 coats painting to ceiling- off white 
water paint m2 157.0      

  Windows   
 

     

  

1500mm X 1100mm Horizontal 
sliding, metal frame with glass panes 
& mosquito netting and burglar 
proofing on the external side 
including good quality locking facility Pcs 8      

  

900mm X 1100mm horizontal 
pivoting with lower half part opening 
inside used for dispensing drugs and 
metal panes without glass, provided 
with good locking system from inside 
as required Pcs 1      

  

900mm X 600mm metal louvered 
windows to the drug store to provide 
sufficient ventilation as required by 
the drug storage regulations and 
covered with mosquito netting as 
necessary Pcs 2      

  Doors   
 

     

  

900mm X 2100mm Panel doors of 
high quality and fixed to timber 
frames using 3 No 4" but hinges 
including good quality locking facility Pcs 8      

  Grand Total Cost for the project   
 

     

 
Grand Total for construction of Namutina   Maternity Wing Building at Namutina Payman in 
Nagero County _____________________ USD     
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Note: Grand total should include for all costs associated with the construction including but not 
limited to company overhead, labor, materials, transport and 10% withholding tax on 
services. Contractors are advised to familiarize themselves with the site location in order that they 
may know the cost of transport. 
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14. CONTRACTOR RESOURCES AND SCHEDULE 

 
1. Proposed work program for construction 
2. Projects undertaken 
3. List of Technical Personnel 
4. List of Equipment 

 
14.1 PROPOSED WORK PROGRAM FOR THE CONSTRUCTION OF THE  

NAMUTINA PAYAM , MATERNITY WING  BUILDING IN NAGERO COUNTY-
REPUBLIC OF SOUTH SUDAN 
 

Date of commencement: ___________________________________ 
Date of completion: ______________________________________ 
Contract Duration (Calendar Days):____________________________ 
 

Work plan for Construction  Namutina Maternity Wing Construction  Building at  Namutina  Payam in Nagero 
County- Republic of South Sudan  

S/N
o. 

  

Descriptio
n of the 
Activities 

  

    Duration in weeks 

U
n

it
 

Q
ty

 

December January February March April 

    1 2 3 4 5 6 7 8 9 
1
0 

1
1 12 

1
3 

1
4 

1
5 16 

1
7 

1
8 

1
9 20 

1 
Preliminary 
works                                             

2 
Excavation 
works                                             

3 
Concrete 
works                                             

4 Block Works                                             

5 Roof works                                             

6 Ceiling works                                             

7 
Fittings and 
Finishes                                             

8 

Provide and 
put in place 
plumbing 
systems to 
the building 
as required 
and specified                                             

9 

Provide and 
put in place 
Electrical 
systems to 
the building                                             
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as required 
and specified 

10 Site Handover                                             

  

Grand total 
Duration for 
the project 
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14.2 PROJECTS UNDERTAKEN 
 

S/n Project Name Site Financial 
Magnitude 

Contactable Persons that 
Funded Project ( Include 
EMAILS AND Tel Numbers) 
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14.3 LIST OF TECHNICAL PERSONNEL 
 

Name and contact tel 
numbers and/or email 

address of key 
company staffs 

Position in the company/ 
project 

 

Personnel details ( Qualification and 
Experience) 
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14.4 LIST OF EQUIPMENT 
 

Equipment  Qty Make Remarks ( owned or to be 
hired) 
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15. TECHNICAL SPECIFICATIONS FOR CONSTRUCTION OF  Namutina Maternity  Wing in  
NAGERO COUNTY REPUBLIC OF SOUTH SUDAN 

 
15.1 Site Clearance and excavation works 
 

 Setting out should be carried out by an experienced and qualified personnel and all critical 
checks such as diagonals for rectangular and square building structures to ensure accuracy 
of the setting to minimum error tolerance of 3mm. Recommended sisal or other approved 
strings with minimal accepted elasticity should be used for this purpose. 

 All setting out works must be checked by the supervisor before construction works can 
proceed to ensure that contractor delivers construction works as specified on drawings 

 
15.2 Concrete construction and Backfilling works 

 
 Prepare and cast plain concrete 1:3:6/20 to leveled bottom foundation strip to minimum 

depth of 600mm as required 
 Ditto but to splash apron foundation but of thickness 100 mm  
 Ditto but to concrete over site of thickness 100 mm. This shall be finished with tiles.  
 Prepare and cast 200 mm thick reinforced concrete (mix 1:2:4/20) ring beam as per the 

specifications of the Engineer, well compacted with a porker vibrator or rammer and cured 
for minimum 21 days. Note that the beam must cover all the internal partition walls since 
the beam level is at 2400mm above DPC.  

 4Y12 or 4T12 approved reinforcements to be used as shown on the drawings, secured in 
position using the 6mm Y6 stirrups bound together with tie wire (binding wire)  

 Ditto but to window seal using wire mesh 
 Backfill approved Soil to foundation in layers not exceeding 150 mm thickness. Compact 

properly and if the approved soil (marram) is very dry, add optimum water to the soil mix 
well and then compact to achieve maximum dry density. 

 Place and compact hardcore stones of fine grain texture of extrusive parent rock to level it. 
Fill the gaps between the stones with fines from sand and crushed stones so that a lot of 
concrete liquid part does not escape through them. 
 
15.3 General walling works 

 

 Supply class 1 cement sand blocks (1:3 cement-sand mix) of size 6”X8’’X16’’ and build 
150mm thick walls in English stretcher bond in 1:3 cement sand mortar to plinth wall. All 
walls must be well plumbed to allow for vertical transmission of the loads to the foundations 
as per engineering requirement. 

 Ditto to 150mm thick 6’’X8”X16” size cement sand blocks 

 The built walls must be cured regularly so that the mortar used for bonding attains 
maximum strength as per the design.  
 
15.4 Roofing, ceiling, Finishes and Fittings 

 
 All timber used for the roofing must be treated using approved wood preservative before 

starting their fabrication. 
 Fascia boards and timber for the door frames must be machine sawn so as to achieve high 

quality workmanship. Door frames must be rebated as required and solid flash doors of the 
appropriate sizes hanged to them using approved 4’’ but hinges. Door locks must be of 
approved type and high quality Union three lever locks. 
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 Roofing sheets must be of gauge 28 corrugated galvanized iron roofing sheets. This also 
applies to the ridge caps and gutters. 

 All Roof trusses must be securely tied to the pole plate timbers and hence the stanchions 
using R6 stirrups or hoop iron so as to avoid any uplift due to strong winds in the future. 
Purlins must also be securely tied up using the hoop iron to the trusses to avoid the same. 

 Secure 2”X2” timber framework to the front open area at the waiting area at 1200 centres to 
form a grid 

 Ditto but to 2”X4” timber framework as above to form the main framework 
 Place and secure the mosquito wire mesh to timber framework so as to form a vertical 

surface. 
Paint all wall surfaces with oil paint. Fascia boards should be painted white with oil paint. All 
paintings should have three coats of applications beginning with the undercoat. 
 

15.5 Landscaping 
 

Landscape and remove debris from the site after the completion of the construction works to 
leave the site clean enough for use by the client. This includes washing of the rooms and 
clearing the grown grass around the structure. Note that special access routes to the building 
must be cleared to allow easy access.  

 
 

16. DRAWINGS and specifications see attached  
 (See attachments) 
 
 


