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2. INVITATION TO BID

Dear Sir/Madam,

Subject: Procurement of Civil Works for the Construction work of staff housing building at
Nagero Payam PHCC in, Nagero County-Western Equatoria State, Republic of South Sudan

1. We hereby solicit your bid for the civil works at the above- mentioned site.
You will find details in Bills of quantities.

2. To enable you submit a bid, please find enclosed:

Annex lInvitation to Bid and Declaration of Suppliers

Annex Il Instructions to Bidders

Annex Il Form of Bid, Qualification, Information, and Letter of acceptance and
agreement samples

Annex IV General Conditions for execution of works

Annex V Special Conditions/Requirements

Annex VI Technical specifications including scope of work

Annex VII Bid submission form

Annex VIII Price schedule including Bills of Quantities

Annex IX Bidders experience form

Annex X Model contract for works

Annex X Drawings

3. Interested Bidders may obtain further information at the following address:
Contact person:
Logistic officer,
Johanniter South Sudan Tel +211(0)955184987
Email: Luate.morris@thejohanniter.org
Or
Finance, Admin and Finance Officer
Johanniter Nagero field office
Tel +211(0) 955839153
Email: _Asiki.issac@thejohanniter.org

Bids must be delivered to the Johanniter Yambio Office, Johanniter Juba Office, Johanniter,
Tambura Office or the Johanniter Nagero Office before 21 December 2016 at 12:00 noon. Late
bids shall be rejected.

4. This letter is not to be construed in any way as an offer to contract with your firm.
Sincerely,
Florence Lukhumwa

Program Coordinator
Johanniter South Sudan
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3. INSTRUCTIONS TO BIDDERS
2.1. Description of Project

The project includes the complete Construction of 4 rooms (Units) staff housing at Nagero PHCC
Payam in Nagero County as per BOQ, specifications on the drawings and section 14.

2.2. Language and law

The language used in this bid shall strictly be English. Applicable law in contract in the contract
execution is the law of the country- Republic of South Sudan.

2.3. Definitions

The employer (or “client”) is the Johanniter South Sudan and the supervisor is the Construction
Engineer, Johanniter South Sudan.

2.4. Advance Payment

There shall be no advance payment to any firm in this contract. Successful bidder will be paid per
completed measured work as per stages agreed. The contractor therefore will be expected to
pre- finance the agreed stages.

2.5. Approval of works

All works shall be approved by the supervisor or his representative and that delegation of duty shall
be notified to the relevant party in advance.

2.6. Delivery of bid

All bid documents must be registered by the office mentioned above where bids can be submitted.
Photocopied bids outside the official ones shall not be recognized. Bids marked “Confidential —
Construction works of 4 rooms staff housing in Nagero County” shall be delivered by hand or
post. The envelope shall carry the identification mark of the bidder. Bid must be received not later
than 12:00 noon, 21, December 2016. This date may be deferred by written notice to all parties
concerned by the employer’s representative.

2.7. Inspection of site
The bidder is advised to visit and examine the site(s) of works and its surroundings and obtain
for himself, at his own expense, all information that may be necessary for preparing the bid and
entering into contract. The bidder shall be fully responsible for the reliability and accuracy of all
information so obtained.

2.8. Access to site

The employer shall give possession of site to the contractor after duly signing the contract. The
start date for construction shall be the date on the commencement order.
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2.9. Selection criteria for contract award

Conditions on which contractor selection will be based are provided below.
PLEASE NOTE THE UNDERLINED ITEMS MUST BE INCLUDED WITH THE BID.

¢ Ability to undertake works (mobilize equipment, material and labor) without any advance
payment. Bid should include a signed commitment letter to this effect. Bid should also include
a list of available equipment and technical personnel. See Section 13 “Contractor Resources
and Schedule” for templates.

e Further ability to undertake works without advance payment shown by provision of copy of
bidders up to date bank statement

e Quoted Material and labor costs (as per provided schedules). Competitive costs will be
preferred. Bid must include a completed Bill of Quantities (BOQ) priced for materials,
transport, labour and contractor overhead costs. The Johanniter may choose to supply some of
the materials if it deems necessary and cost of such material supplied shall be deducted from
the contractor’s contract sum.

o Previous experience in similar works. Bid should include documentation of similar_works
including project name, site, financial magnitude, and complete addresses of contactable
persons that funded/owned the project (s). See Section 13 “Contractor Resources and
Schedule” for a template.

e Proposed detailed work schedule (in weeks) from start to finish; immediate start and early
finish dates are preferred. Bid should include schedule. See Section 13 “Contractor Resources
and Schedule” for a template.

e Bid should include a certificate of incorporation/reqistration from Ministry of legal affairs,
trading/operational license from Ministry of Trade and commerce, Tax clearance certificate
from the ministry of finance Government of the Republic of South Sudan.

e Knowledge of and willingness to abide by local laws and regulations in_project areas by
showing previous experience from these areas

e Bid should include a list of contractor's independent and reputable references with email
addresses and /or tel numbers.

o Willingness to accept inclusion of stringent penalty clauses in contract such as reasonable
defects liability period clause.

e Bid should include contractor’s physical and telephone and/or email address contacts.

e Bid should include at least 2 passport sized photographs of the individual(s) that will be
signatory to transactions related to the works advertised. In case no passport photos are
available, please provide ldentification card copies with photos on.

2.10. Contractor’s general responsibilities

The contractor shall promptly inform the supervisor of any error, omission, fault and other defect in
the designs of or specifications for the works which are discovered when reviewing the contract
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documents or in the process of execution of the works. The contractor shall comply with the current
government regulations with regard to the transport, storage, and safety of persons and property.

2.11. Changes in quantities

Any variation in the quantities as stated in the BOQ shall be notified to the supervisor in writing in
case these quantities either exceed or are less than those quoted.

2.12. Details to be confidential
The contractor shall treat the details of this contract as private and confidential, save in so far as
any be necessary for the purposes hereof, and shall not disclose the same or any patrticulars
thereof else- where without the written consent of the employer.

2.13. Contract sum
Construction shall be a fixed sum total contract. The sum entered into the contractor’s form of
bid shall be the net amount for the execution of the contract. The costs for materials, labour,
transportation, overhead, government taxes and contractor’s administration should be built
in the rates quoted in the priced BOQ. Johanniter shall not accept further negotiation after
receiving the sealed bids.

2.14, Preference to local bidders
Local contractors within the project areas will receive a margin of preference of 10% in bid
evaluation. They shall provide all the necessary evidence to prove that they are registered and
competent and sound to carry out such works.

2.15. Award of contract
Bids shall be evaluated by Johanniter (tender evaluation committee). The contractor (s) whose bid
has been accepted will be notified of the final award after a “no objection” to proceed from the
Country Director and the HQ Berlin. The award approach will be on a “total contract” basis.
The contractor will be expected to handover substantially completed works as per drawings and
technical specifications. Only those bidders that will qualify for award for contract will be contacted
within 5 working days after bid opening.

2.16. Payment Modalities
Payment for work done will be on a measure- and -pay basis.

2.17. Payment for materials on site

No payments will be made for material on site during the assessments of work done for payment
purposes.
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2.18. Acceptance of Bid
The client, the Johanniter, is not bound to accept any bid. Johanniter is interested to receive a
comprehensive and economic offer and is not obliged to select the supplier who offers the
cheapest prize.

2.19. Clarifications

In case of need of clarification, contact the Program coordinator +211 (0) 09552528540r the
Finance, admin Manager +211 (0) 0956827685 between 8:00am and 5:00pm on working days.
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3. FORM OF BID FOR CIVIL WORKS

To:
Bid for:

1. Having examined the bid document including work specifications, drawings and bill of
gquantities for execution of the above-named contract, | the undersigned authorized to sign bid
for and on behalf of the below company hereby offers to execute, complete deliverables and
remedy any defects in the whole works in conformity with the said document for the sum of
United states dollars:

In words:

In figures:

2. We undertake, if our bid is successful, to complete and deliver the whole work comprised in the
contract within days from the date of commencement of the contract (site
possession date).

3. The defect liability period shall be days from the date of practical completion of the
contract.

4. The bid shall remain a valid offer for the acceptance at any time up to days from the
date of submission unless previously withdrawn in writing to the Johanniter South Sudan
Program.

5. We understand that you are not bound to accept the lowest or any bid you may receive.

Dated this day of in the year

Signature:

In capacity of:
Name:

Duly authorized to sign bid for and on behalf of:
Name of Company:
Address of Company:
Physical Location:
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4. Declaration of Supplier

Tenderers must submit this signed declaration to the effect that they are not in any situation
established as grounds for exclusion in the Johanniter procurement guidelines.

DECLARATION OF SUPPLIERS

[company name] herewith declare that

d)
e)

9)

h)
)

we do respect basic social rights and working conditions and condemn the exploitation of
child labour;

we are not bankrupt or being wound up, are not having our affairs administered by the
courts, have not entered into an arrangement with creditors, have not suspended business
activities, are not the subject of proceedings concerning those matters, and are not in any
analogous situation arising from a similar procedure provided for in national legislation or
regulations;

we have not been convicted of an offence concerning our professional conduct by a
judgment which has the force of res judicata;

we have not been guilty of grave professional misconduct;

we have fulfilled all obligations relating to the payment of social security contributions or the
payment of taxes in accordance with the legal provisions of the country in which we are
established or with the Federal Republic of Germany or those of the country where the
contract is to be performed,;

we have not been the subject of a judgment which has the force of res judicata for fraud,
corruption, involvement in a criminal organisation or any other illegal activity detrimental to
Johanniter’s financial interests;

following another procurement procedure carried out by Johanniter or another contracting
authority, we have not been declared to be in serious breach of contract for failure to
comply with our contractual obligations;

we are not subject to a conflict of interest with regard to this tender;

we are not guilty of misrepresentation in supplying the information required by Johanniter
as a condition of participation in the contract procedure.

Date & Signature Name of company

Stamp

Name in printed letters
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5. General conditions of contract
5.1 Definitions

The employer (or “client”) is The Johanniter South Sudan program and the supervisor is the
Construction Engineer, Johanniter South Sudan program.

5.2 General
Drawings and all schedules shall be read in conjunction with technical specifications.

5.3 Location
The location and orientation of the construction facility shall be determined on site together with the
County Health Department (CHD), County Infrastructure department and Johanniter international
Assistance technical team based in the field.

5.4 Supervision of the works
The execution of the work is to be supervised by the employer's appointed supervisor. The
appointed supervisor may at his discretion appoint a representative to monitor and supervise the
work at the proposed site.

5.5 Workmanship
The contractor is expected to carry out all the works as instructed by the supervisor.

5.6 Approval of the works

All works shall be approved by the supervisor or his representative with a team from the CHD and
that delegation of duty shall be notified to the relevant party in advance.

5.7 Equipment and materials
The contractor shall mobilize all necessary materials, equipment and labour to carry out the works
as specified in the technical specifications, drawings and Bill of Quantities (BOQ). The supervisor
shall verify all materials, equipment and labour mobilized by the contractor. Acceptance by the
supervisor of the contractor’s equipment and labour does not, however, relieve the contractor of his
obligations under the contract.

5.8 External works

The contract includes the work external to the construction facility. This includes site clearance and
storm water drainage channels related issues where applicable.

5.9 Changes in Quantity and Contract Time
Any variation in the quantities as stated in the BOQ shall be notified to the supervisor in writing in

case these quantities are exceeding or less than those quoted. The schedule of work will be
adhered to when implementing the work. In case some extensions are required, the client is the
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only one to approve, in writing, extension of work schedule. All contractor requests for changes in
contract time must be submitted in writing.

5.10 Termination of Contract

The employer or the contractor may terminate the contract if the other part causes a fundamental
breach of contract. Fundamental breaches of contract shall include, but shall not be limited to the
following:

e The contractor stops work when no stoppage of work is shown on the current schedule, and
the stoppage has not been authorized by the supervisor.

e The supervisor instructs the contractor to delay the progress of the works, and the instruction is
not drawn within 15 days.

¢ A payment certified by the supervisor is not paid by the employer to the contractor within 30
days from the date of the supervisor’s certificate.

e The supervisor gives a notice that failure to correct a particular defect is a fundamental breach
of contract, and the contractor fails to correct it within reasonable period of time determined by
the supervisor.

Notwithstanding the above, the employer or the contractor may terminate the contract for
convenience after giving a seven days prior notice to either party.

6. Delayed Payments

The contractor shall be entitled to payment upon submission of completed works and services
approved by the supervisor within 30 days beyond which the client shall be liable to pay interest on
the amounts due at the prevailing commercial rates.

6.1 Penalty Clause

1. The contractor must adhere to the proposed/approved schedule of works. Any delays will be
penalized at a rate of USD.100.00 for every day of the delay. Delay of the works beyond 10
(ten) calendar days will lead to contract termination.

2. In the event of termination of the contract; the contractor will be paid for verified and valued
works at a surcharge of 5% of the total valuation.

3. Work specifications must be implemented as detailed in the technical drawings and any other
attached information schedules. Any substandard work shall be rectified / remedied by the
contractor at the contractor’s cost within 7days of date of inspection by the client.
Failure to rectify/remedy shall lead to automatic termination of the contract.

Nothing herein contained shall prevent the client from taking such other lawful action as necessary

to remedy ANY breach by the contractor.

7. Obligation oft he Contractor

a) The Contractor shall be responsible for the provision of materials (if included in the signed
contract), tools, transport, technical and support equipment, storage facilites and
accommodation and food for his/her staff.

b) The Contractor shall take all necessary precautions to ensure the security and safety of works,
materials, equipment and people associated with the works.
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The Contractor shall indemnify and render the Organization free and harmless from and
against any action for losses, damages, liability in whatever form and nature, orders for
payment of sums of money, suits or threats thereof, actions and judgments of any kind arising
from any act or omission on the part of the Contractor, its agent/s and or employee/s, in the
execution of the work or as a result of their negligence or carelessness on the job or within the
Work of the job site.

The Contractor will observe the terms of this agreement including annexes.

The Contractor will observe all Labor Laws with respect to safety standards, Labor hire and
Workers Compensation in Republic of South Sudan and shall be solely and fully accountable
for any accident and or injury of any of its employees during the term of this Contract.

The Contractor shall be liable for any death or injury to the contractor’s personnel.

The Contractor should ensure that all local taxes in Republic of South Sudan such as certificate
of registration to Ministry of legal affairs, trading license to ministry of Commerce and trade and
Tax clearance from Ministry of Finance are up to date. The Contractor shall keep the Client
indemnified against all fines, penalties and losses incurred by reason of any breach of this
clause.

8. Obligation of the client

The Client shall ensure, by liaising with local authorities, that the roads/sites are accessible by
the Contractor in order for him/her to execute the works in record time.

The Client will supervise works during implementation to ensure that specified technical details
and work standards are adhered to by the contractor.

The Client will meet financial obligations due to the Contractor as a result of valuated and
certified works.

The client deserves the right, at any time to inspect the site and carry out any necessary test.
The Client reserves the right to inspect the work, while it is in progress, so as to give the Client
the opportunity to reject the whole or any portion thereof, which in the opinion of Client’s
representative is defective or substandard.

Unless otherwise advised by the Client in writing, all Project reports and other issues arising
under this Contract shall be addressed to the Clients Construction Engineer.

9. Pre construction Meeting

Contractor is expected to attend an on-site pre- construction meeting at the start of construction to
review project drawings, technical specification and contract requirements to clear doubts on
unclear issues regarding the contract.

10. Dispute/Conflict Resolution

The parties to this agreement shall use all possible means to amicably resolve any disputes that
may arise in the course of execution of this contract. Any disputes that cannot be resolved by the
parties shall be resolved through arbitration and when this is not possible, through courts of Law of
Republic of South Sudan.

11. Mode of Payment

The client, according to bills/invoices of materials and labor, shall make stage payments after
completion of works per stage agreed. The client’s supervisor will verify the stage completed
works and, if satisfied, issue a certificate of practical completion for each stage before payment
is effected for that completed stage.
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2. The client will withhold a retention fee of 10 % of the invoice paid until 6 months elapses to
allow the client to observe for any defects in works. In case defects are observed in this period,
the contractor will be required to make them good before the retention fee can be paid out.

3. All payments shall be in United States Dollars.

4. Submission of invoices is contingent on the issuance of a final certificate of practical
completion prepared by the client’s supervisor at the field level.

5. Final Payment of cumulative 90% shall be made after submission of works completion report
by the contractor, the final invoice and final certificate of practical completion.

6. Payment of the retention fees is done after no defects certificate is issued by the client’s
supervisor after a joint site verification visit with the CHD.

11.1 Materials

All construction materials shall be provided by the contractor to carry out this construction
activities. The contractor is expected to handle supplied materials with care to avoid loss of
material on site and to carry out the works professionally without any material wastage.

11.2 Clearing site

On completion of the construction facility the site must be left clean and free from all debris, and
the surrounding area leveled to the satisfaction of the supervisor. All rooms must be washed clean
before handover.

11.3 ANNEXES

It is hereby agreed that this Contract/Agreement shall be read together with the technical drawings,

schedule of labor costs, and schedule of works, which are the basis of this contract.

12. FORCE MAJEURE

The Contractor acknowledges that there are risks and dangers of monetary inflation, injury,
disease, illness, and or death in the Republic of South Sudan that are beyond The Johanniter’s
control. These risks include but are not limited to price inflation, acts of terrorism or war and
serious injury, disease, illness or death resulting from circumstances and conditions in the country
where works will take place.

Johanniter does not and will not assume any liability for these risks. Participation in this short-term

agreement between The Johanniter and the Contractor is contingent upon the Contractor’s
assumption of these risks, and subsequently indemnifying The Johanniter from any claims.
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Bills of Quantity for Proposed Construction of Johannitermw (

Staff housing 4 room at Nagero PHCC

Item

Description Qty Unit

uss$ uss$

13. BILL OF QUANTITIES (BOQ)
13.1 Preambles to Bill of Quantities

The quantities stated against each item Bill of Quantities (BOQ), with the exception of those items
specifically marked principal sum, are the estimated quantities of the works to be executed by the
contractor in fulfillment of his obligations under the contract.

The contractor is required to check the numbers of the pages and should any be found to be
missing or in duplicate he must inform the supervisor at once and have the same rectified.

No liability whatsoever will be admitted or claim allowed in respect of errors in the contractor’s bid
due to mistakes in the BOQ which should have been rectified in the manner described above.

The contractor shall not alter or otherwise qualify the text of the BOQ. Any alteration of qualification
made without authority will be ignored and the text of the BOQ as printed will be adhered to.

Each item in the BOQ is to be priced, or if any items are left not priced it will be assumed that the
value of the work described thereafter is elsewhere allowed for. The prices and rates to be inserted
in the BOQ are to be fully inclusive of all costs and expenses which may be required for the
construction of the work described, together with all general risks, liabilities and obligations set
forth or implied in these documents.

The contractor shall be deemed to have made allowances in his prices generally to cover additions
to provisional sums or other items, if these have not been priced against the respective items.

In no case will any expenses incurred by the contractors, in preparation of this bid be allowed.

Summary of the BOQ for the construction of 4 rooms (Units staff housing Building at Nagero PHCC
in Nagero County
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2.0 Bill No. 4 rooms Staff housingat Nagero PHCC

EXCAVATIONS AND EARTHWORKS

A Excavation & Earthwork Supports

Al Clearing and preparation of the site including cutting down
and removal of top soil up to a depth of 150mm and disposed off

as directed. Quantity item Unit cost Cost in USD

A2 Excavation of trenches for wall foundations up to maximum
0.8m deep in any material except rock requiring blasting and

removal of surplus as directed. 22.00 m3

Filling & Back filling

A3.a Filling around and under strip footings with approved quality
imported material: ram and compact well 12.00

A3b Filling under floors with 250mm thick selected gravel or other
approved quality imported filling material well compacted and
50mm thick sand blind. Spreading, watering and well ramming in

layers 8.00 me

A3.c Anti - termite treatment to fillings and tops of foundations: as
“Aldrex" or equal and approved insecticide treatment: applied in
accordance with the manufacturer's printed instructions: include

for 10 years warranty period. 31.00 me
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A Excavation and Earth Works To
Summary

B CONCRETE WORKS

In Situ Concrete

B.1 Supplying and placing of Gr.20 concrete as specified to
foundation strip footings 6.00 m3

B.2 Supplying and placing of concrete Gr.25/20 as specified to:

B.2a Verandah columns

0.10 m3
B.2b Ditto: in ground beams

0.81 m3
B.2.c Ditto:100mm thick floor bed

17.00 m?2
B.3 Formwork as specified : to
B.3a sides of stiffener & verandah columns

4.00 m?2
B.3b Ditto: for sides of ground beams

10.00 m?2
B.3c Ditto: for edges of floor beds

8.00 m?2

Reinforcement

Rate to include for supplying, cleaning, cutting, bending,
fabricating, placing and the provision of all necessary temporary
fixings and supports etc. including binding wires, bends, hooks,
tying wires, chairs, distance blocks, steel separators/spacers

Tor steel reinforcement (to BS 4449 and characteristic strength
fy = 460N/mm?) and Mild steel reinforcement ( to BS 4449 and
characteristic strength fy = 250N/mm?)
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B.4 | R8 mild steel reinforcement bars as links
24.00 kg

B.5 | T12 high yield reinforcement bars to ground beams
104.00 kg

B.6 Supplying & laying A142 BRC net for ground floor slab:
include laps and waste. DPM sheet. 0.2mm thick (ga. 1000) shall
be laid on compacted slab fill prior to laying the BRC. 31.00 m2

Lintel

B.7 Lintel size 230 x 230 mm in cross section: complete with 4
T12 bars and R8 bars at 150mm centres : include all required
formwork 8.00 m

B Concrete Works To
Summary

C MASONRY WORKS

o

Rate shall include for lifting, handling, weighting all rough an
fair cutting, plumbing angles, normal straight cutting, forming
rebated reveals and raking out joints for plastering.

Masonry Work

C.1 Up to DPC level

C.la Concrete block walls in cement sand (1:5) mortar in steps

1.00 item
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C.lb 225 mm Thick solid concrete block walls in cement sand (1:5)
mortar in foundations walls 30.00 m2
C.2 Superstructure
C.2a 225 mm Thick hollow concrete block walls in cement sand
(1:5) mortar in superstructure walls 74.00 m2
C Masonry Work To
Summary
D THERMAL AND MOISTURE PROTECTION
bamp Proof Course
D1 ;—|orizontal damp proof course: bituminous: laid horizontally
on screeded 20 mm thick (1:3) screeded beds to receive block
walls. 26.00 m
Damp proof membrane
D.2 Horizontal damp proof membrane: 1000 gauge polythene
membrane: laid on compacted fillings (measured separately) in
ground floor beds. ( The rate shall include for laps & wastage). 30.00 m2
D Thermal and Moisture Protection To
Summary
E STRUCTURAL METALWORKS
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E.l

E.2

E.3

E.4

E.5

E.6

Fabricating and erecting framed structures

Roof trusses spanning 4375mm wide by 600mm high,
consisting of 60x40x3mm RHS rafters members welded to gusset
plate. Rate shall include for painting as specified.

Purlins

Supplying & fixing of Angle L-section purlins, 50 x 50 x
4mm: welded to roof rafters ( measured separately)at 900mm
centres: complete with all the required paint works and all
necessary supports

ROOF COVERINGS, CEILING AND PLUMBING

Roof Covering

Supplying & fixing of gauge 26 pre-painted Super VI
profiled roofing sheets of approved color: fixed with self-
tapping screws to 50 x 50 x 4mm section steel purlins ( measured
separately) and rubber capping to tops of bolts

Heat Insulation

3.5 mm thick roofing aluminum foil bubble with emissivity of
0.03-0.04 COEF supported on Gl tension wires laid under roofing
sheets.

Valance / Barge Board

25x225mm high timber valance board / barge board fixed to
edges of rafters including necessary fittings screws and nails etc.:
including wood preservative and painting

Extra Over

Supply and fixing of 75x75x2mm SHS verandah posts
embedded in concrete base as roof support, with two coats high-
gloss paint.

6.00

12.00

48.00

30.00

4.00

THE
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item

m2

m2

item

Roof Covering ,Roof Ceiling & Roof Plumbing

To
Summary

F.1

DOORS AND WINDOWS

Metal door set, type D1, of size 900x2475mm high overall,
comprising of 60x40x4mm RHS steel sections as door frame
fully welded and mitered at corners, 40x25x3mm RHS steel
section shutter frames: infilled with 1.8mm thick mild steel plate
on two faces: include for all necessary door locks, iron mongery,
final finish & fixing to concrete or blockwork as per Engineers
approval.
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F.2 Window, type W3, steel, size 1000x1575mm high overall
including 400mm high steel louvre PV, Comprising of
60x40x4mm RHS frame fully welded and mitered at corners, Zed
& Tee section side hung glass infilled window sashes, :include
for all necessary fasteners, burglary proof and iron mongery, final

finish & fixing to concrete or blockwork as per drawings.
4.00 No.s

F Doors & Windows To
Summary

G FINISHES

G.1 | wall Finishes

G.la 20mm thick cement & sand (1:5) render finished semi rough
with wood float on external faces, on block walls or concrete
surfaces 70.00 m?

G.1lb 12mm thick cement lime sand (1:1:5) plaster finished smooth
with lime putty or approved equivalent on internal faces, on
block walls or concrete surfaces. 70.00 m2

G.2 i:Ioor finishes

G.2a 40mm. thick cement and sand 1:3 screed finished rough with

wooden float ready to receive floor tiles (MS). 31.00 m2

G.2b Supply and fix 300mm x 300mm non slip ceramic floor tiles
on screed (MS) with approved adhesive, inclusive of 150mm high

skirting. 31.00 m?2
G.3 Plinth Plaster

G.3a 20mm. thick cement and sand 1:3 plinth plaster finished
smooth with colored cement floating. 18.00 m2

G Floor, Wall & Ceiling Finishes To
Summary

H PAINTING

A Rate shall include for preparation of surface cleaning down,
smoothing, knotting, puttying, stepping etc. protection of floors
and fitting, removing & replacing door and window, furniture,

and cleaning windows etc. Upon completion. Note

B Paint shall be from approved color with approved
manufacturer. Note
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Walls

H.1 Prepare and apply one coat of primer and two coats of weather
shield paint of approved color and quality to external faces of

walls 70.00 m?

H.2 f:’repare and apply one coat of primer and two coats of vinyl
silk paint of approved color and quality to internal faces of walls 80.00 m2

H.3 Ditto: Plinths
12.00 m2

H Painting To
Summary

J ELECTRICAL INSTALLATIONS

Light Point Wiring

J.1 Wiring and installation (including supply of all materials) of
the light points using approved type PVC insulated PVVC
sheathed 1 mm2 copper cable and 2.5mm2 Earth cable drawn
through securely fixed concealed PVVC conduit.

(Switches shall be ABB / Clipsal /

2.00 Nos

13ASocket Outlet

J.2 Supply & installation of 13A fused shuttered switched double
socket outlet to comply with relevant BS standard (Clipsal,
Orange, Crabtree/ Tenby/ABB or equivalent). Wiring (including
supply of earth wire & all other material required ) of above
socket outlet 4.00 Nos

Fittings & Equipments

Light Fittings
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J.3

J4

Supply and installation of Pendent lamp complete with 25 W
CFL (Philips or equivalent) Lamp suitable for indoor use
including all other necessary accessories like terminal block etc.
(accessories - thorn / Philips or equivalent & fitting

Supply and installation of All-weather exterior light, 100 watt
(Philips or equivalent) Lamp suitable for indoor use including all
other necessary accessories like terminal block etc. (accessories -
thorn / Philips or equivalent & fitting

4.00

4.00
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Nos

Nos

ANN

& L7
3%4)
C, Y
2 &

ALY

Electrical Installation

To
Summary

Total staff House

Summary 4 rooms ( Units) staff
House

Excavation and Earth Works
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B Concrete Works

C Masonry Work

D Thermal and Moisture Protection

E Roof Covering ,Roof Ceiling & Roof Plumbing

F Doors & Windows

G Floor, Wall & Ceiling Finishes

H Painting

J Electrical Installation

TOTAL

Grand Total for construction of staff housing at Nagero PHCC in Nagero

Note: Grand total should include for all costs associated with the construction including but not
limited to company overhead, labor, materials, transport and 10% withholding tax on
services. Contractors are advised to familiarize themselves with the site location in order that they
may know the cost of transport.
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14. CONTRACTOR RESOURCES AND SCHEDULE

Proposed work program for construction
Projects undertaken

List of Technical Personnel

List of Equipment

PR

14.1 PROPOSED WORK PROGRAM FOR THE CONSTRUCTION OF THE 4 rooms (
Units) staff housing at Nagero PHCC BUILDING IN NAGERO COUNTY-REPUBLIC
OF SOUTH SUDAN

Date of commencement:
Date of completion:
Contract Duration (Calendar Days):

Work plan for Construction Staff housing Construction Building at Nagero PHCC in Nagero County-
Republic of South Sudan

Duration in weeks

Descriptio
S/N | nofthe December January February March April

Unit

Qty

=
=
=
=
=

0. Activities 1] 1
1/2(3/4|5|/6|7|8|9] 0| 1|12

w R
N
ol

16| 7| 8] 9] 20

Preliminary
1 | works

Excavation
works

N

Concrete
works

Block Works

Roof works

oo~ lw

Ceiling works

Fittings and
7 Finishes

Provide and
put in place
plumbing
systems to
the building
as required
8 and specified

Provide and
put in place
Electrical
systems to
9 | the building
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as required
and specified
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10

Site Handover

Grand total
Duration for
the project
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14.2 PROJECTS UNDERTAKEN

S/n | Project Name Site Financial Contactable Persons that
Magnitude Funded Project ( Include
EMAILS AND Tel Numbers)
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14.3 LIST OF TECHNICAL PERSONNEL
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5 é\‘?
C %
2 &

KRNND>

y
-

Name and contact tel
numbers and/or email
address of key
company staffs

Position in the company/

project

Personnel details ( Qualification and
Experience)

14.4 LIST OF EQUIPMENT

Equipment

Qty

Make

Remarks ( owned or to be
hired)
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15. TECHNICAL SPECIFICATIONS FOR CONSTRUCTION OF in NAGERO COUNTY
REPUBLIC OF SOUTH SUDAN

15.1 Site Clearance and excavation works

e Setting out should be carried out by an experienced and qualified personnel and all critical
checks such as diagonals for rectangular and square building structures to ensure accuracy
of the setting to minimum error tolerance of 3mm. Recommended sisal or other approved
strings with minimal accepted elasticity should be used for this purpose.

e All setting out works must be checked by the supervisor before construction works can
proceed to ensure that contractor delivers construction works as specified on drawings

15.2 Concrete construction and Backfilling works

= Prepare and cast plain concrete 1:3:6/20 to leveled bottom foundation strip to minimum
depth of 600mm as required

= Ditto but to splash apron foundation but of thickness 100 mm

= Ditto but to concrete over site of thickness 100 mm. This shall be finished with tiles.

= Prepare and cast 200 mm thick reinforced concrete (mix 1:2:4/20) ring beam as per the
specifications of the Engineer, well compacted with a porker vibrator or rammer and cured
for minimum 21 days. Note that the beam must cover all the internal partition walls since
the beam level is at 2400mm above DPC.

= 4Y12 or 4T12 approved reinforcements to be used as shown on the drawings, secured in
position using the 6mm Y6 stirrups bound together with tie wire (binding wire)

= Ditto but to window seal using wire mesh

= Backfill approved Soil to foundation in layers not exceeding 150 mm thickness. Compact
properly and if the approved soil (marram) is very dry, add optimum water to the soil mix
well and then compact to achieve maximum dry density.

= Place and compact hardcore stones of fine grain texture of extrusive parent rock to level it.
Fill the gaps between the stones with fines from sand and crushed stones so that a lot of
concrete liquid part does not escape through them.

15.3 General walling works

e Supply class 1 cement sand blocks (1:3 cement-sand mix) of size 6"X87°X16” and build
150mm thick walls in English stretcher bond in 1:3 cement sand mortar to plinth wall. All
walls must be well plumbed to allow for vertical transmission of the loads to the foundations
as per engineering requirement.

e Ditto to 150mm thick 6”X8”X16” size cement sand blocks

e The built walls must be cured regularly so that the mortar used for bonding attains
maximum strength as per the design.

15.4 Roofing, ceiling, Finishes and Fittings

= All timber used for the roofing must be treated using approved wood preservative before
starting their fabrication.

= Fascia boards and timber for the door frames must be machine sawn so as to achieve high
quality workmanship. Door frames must be rebated as required and solid flash doors of the
appropriate sizes hanged to them using approved 4” but hinges. Door locks must be of
approved type and high quality Union three lever locks.

29 von 30



THE
JOHANNITER

= Roofing sheets must be of gauge 28 corrugated galvanized iron roofing sheets. This also
applies to the ridge caps and gutters.

= All Roof trusses must be securely tied to the pole plate timbers and hence the stanchions
using R6 stirrups or hoop iron so as to avoid any uplift due to strong winds in the future.
Purlins must also be securely tied up using the hoop iron to the trusses to avoid the same.

= Secure 2"X2” timber framework to the front open area at the waiting area at 1200 centres to
form a grid

= Ditto but to 2"X4” timber framework as above to form the main framework

= Place and secure the mosquito wire mesh to timber framework so as to form a vertical
surface.

Paint all wall surfaces with oil paint. Fascia boards should be painted white with oil paint. All

paintings should have three coats of applications beginning with the undercoat.

15.5 Landscaping

Landscape and remove debris from the site after the completion of the construction works to
leave the site clean enough for use by the client. This includes washing of the rooms and
clearing the grown grass around the structure. Note that special access routes to the building
must be cleared to allow easy access.

16. DRAWINGS and specifications see attached
(See attachments)
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