BOQ LATRINES-3 STANCES BRICK LINING AND WALLING

Item Description Quantity Unit Rate Amount
Bill 1 SUBSTRUCTURE WORK USD USD
1 Site work and Lay out:

- Site clearance: cut, clear and dump away all the trees,debris and
unnecessary materials; excavate the unconsilidated top soil to an average

a depths of 150mm &

- Proper layout of the building according to plans 1.00 LS
2 Pit lining and Foundation work:
a - Excavate the trench for the ring foundation 300mm wide around pit and not 290 m?3

exeeding 600mm deep from existing ground level

- Construct RCC ring foundation beam (latrine foundation) 0.3m wide x 0.60m
b deep with main bars @ 12mm and stirrups of @ 6mm @ 30cm and a mix ratio of 2.90 m
1:2:4 of cement/sand/gravel

- Excavate the latrine pit 2m wide 3.6m long up to the depths of minimum of

c 5,00 m and deposit the excavated soil where directed; Include all earthwork 34.65 m®

support
(i) Lining of pit with well cured reinforced concrete blocks 200mm wall thick, 58.50 m?2

jointed with 1:3 mix ratio of cement and sand mortar )
- Return, fill and ram selected materials around foundation pit; distribute and

d . : . . 1 LS
deposite surplus material as directed on site;

£ Provide 250mm hand packed hardcore layer base underneath the foundation 1.20 m?3
beam; Apply lean concrete blinding layer average depth 80mm mix 1:3:6 '

h Provide reinforcement for concrete foundation beam above 65.00 kg
Provide and lay a 500gauge polythene sheet with min. 400 mm side and end

i laps on the prepared soil surface in between the latrines and curtain wall and 4.62 m?
treat with approved insectiside

3 Latrine slab and Floor Construction:
- Provide and lay 250mm hardcore well compacted with gravel/sand blinding 3

a \ . ) 1.16 m
inbetween latrine and curtain wall
- Construct a 100mm thick vibrated RCC with BRC - A142 mesh Latrine slab

b extending to corridor with provision for drophole mix ratio of 1:2:4 11.60 m?
cement/sand/gravel
- Construct apply screed on concrete slab, minimum thickness 20mm, mix ratio

c of 1:3, cement/sand, surface well smoothened (1% slope - inside towards 11.60 m?
drophole and outside to the open

Iltem Description Quantity Unit Amount
Bill 2a || SUPERSTRUCTURE uUsb UsD
1 Masonry work

- Construct 150 mm thick superstructure walls (latrine walls and curtain wall)
a block-wall jointed with 1:3 mix ratio of cement and sand mortar (including 32.79 2
scaffoldings and all necessary tools. All works should be completed as per ' m

drawings and instructions

b - Provide and fix PVC ventilation pipes with wire mosquito mesh on top 2 No

| ° | rovide and x PVC veniton pipes wih wire mosuiomeshontor | 2 | Y | ] |




Item Description Quantity Unit Amount
Bill 2b [[ROOF STRUCTURE usD UsD
1 "Roofing:
- Construct roof structure (5 rafters, 3 purlins) using 75 x 50 timber and paint all
surfaces with anti termite paint.

2 Roof cladding:

- Provide and fix galvanised corrugated iron sheets (G.C.l.) gauge 28, complete
a with self tapping roof nails, (the sheets should be nailed to all purlins; and on the 11.00 m
end sheets at the gables every second corrugation in the sheets should be nailed)

b - Provide and fix the timber facia board 14.00 Im

Item | Description Quantity Unit Amount

Bill 2c [[RENDERING / DECORATION WORK USD USD
1 Plastering:

- Plaster with 12mm thick mortar on all walls, both inside and outside. Walls
a should be cured at least one week after 24 hour of plastering; Scaffoldings and 65.00 m
all necessary tools should be included in the activities.

2 \White washing:
- Supply and apply two coats of white wash on all plastered surfaces
a Scaffoldings and all necessary tools should be included as per drawing and 65.00 m?
instructions.
3 "Emulsion paint:
- Supply and apply two coats of emulsion paint (White colour and cream colour, 2
a : . . 65.00 m
as per instructions) on all plastered surfaces;
4 "Gloss paint:

- Supply and apply two coats of gloss paint (green) on both faces of door leafes, 2
a e . 12.00 m
door frames, ventilation window frames

[ ttem | Description Quantty [ unit [ ][ Amount |
Bill 2d EXTERNAL OPENINGS uUsbD uUsD
1 Doors:
- Supply and fix metal single-leaf-doors with metal frames complete with all
la fittings, hinges, locks, keys, screws and painting
To detail size -900mmx2100mm 3 No
b supply and fix metal grill single leaf door complete with fittings 900mm wide x
1500mm high 2 No
2 Ventilation windows:
a - Supply and fix ventilation windows (metal frames, complete with mesh 50mm
spacing, mosquito-wire mesh and painting)
To detail size -450mmx300mm -optional 3 No

Iltem | Description Quantity Unit Amount

Bill 3 "MISCELLANEOUS WORKS usD usD
1 "hand washing facilities:
a Provide and fix circular downpipe @ ca. 100mm and tank connection

accessories;with a float ball valve

-Supply and instal hand washing tank connected to gutter (Roto tank or similar, 1 LS
1000I) positioned on an elevated tower 2.5m above gl
b Site cleaning and mobilising construction team out of site 1 Iltem
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