
BOQ LATRINES-3 STANCES BRICK LINING AND WALLING
Item Description Quantity Unit Rate Amount

Bill 1 SUBSTRUCTURE WORK USD USD

1 Site work and Lay out:

- Site clearance: cut , clear  and dump away all the trees,debris and 

unnecessary materials; excavate the unconsilidated top soil to an average 

depths of 150mm &

- Proper layout of the building according to plans 1.00 LS

2 Pit lining and Foundation work:

a
- Excavate the trench for the ring foundation 300mm wide around pit and not 

exeeding 600mm deep from existing ground level 
2.90 m

3

b

- Construct RCC ring foundation beam (latrine foundation) 0.3m wide x 0.60m 

deep with main bars Ø 12mm and stirrups of Ø 6mm @ 30cm and a mix ratio of 

1:2:4 of cement/sand/gravel

2.90 m
3

c

- Excavate the latrine pit 2m wide 3.6m long up to the depths of minimum of 

5,00 m and deposit the excavated soil where directed; Include all earthwork 

support

34.65 m
3

c(i)
Lining of pit with well cured reinforced concrete blocks 200mm wall thick, 

jointed with 1:3 mix ratio of cement and sand mortar
58.50 m

2

d
- Return, fill and ram selected materials around foundation pit; distribute and 

deposite surplus material as directed on site;
1 LS

f
  Provide 250mm hand packed hardcore layer base underneath the foundation 

beam; Apply lean concrete blinding layer average depth 80mm mix 1:3:6
1.20          m

3

h Provide reinforcement for concrete foundation beam above 65.00        kg

i

Provide and lay a 500gauge polythene sheet with min. 400 mm side and end 

laps on the prepared soil surface in between the latrines and curtain wall and 

treat with approved insectiside

4.62       m
2

3  Latrine slab and Floor Construction:

a
- Provide and lay 250mm hardcore well compacted with gravel/sand blinding 

inbetween latrine and curtain wall
1.16          m

3

b

- Construct a 100mm thick vibrated RCC with BRC - A142 mesh Latrine slab 

extending to corridor with provision for drophole mix ratio of 1:2:4 

cement/sand/gravel 

11.60        m
2

c

- Construct apply screed on concrete slab, minimum thickness 20mm, mix ratio 

of 1:3, cement/sand, surface well smoothened (1% slope - inside towards 

drophole and outside to the open)

11.60        m
2

Item Description Quantity Unit Amount

Bill 2a  SUPERSTRUCTURE USD USD

1  Masonry work

a

- Construct 150 mm thick superstructure walls (latrine walls and curtain wall) 

block-wall jointed with 1:3 mix ratio of cement and sand mortar (including 

scaffoldings and all necessary  tools. All works should be completed as per 

drawings and instructions 

32.79        m
2

b - Provide and fix PVC ventilation pipes with wire mosquito mesh on top  2 No

sub total

sub-total

a



Item Description Quantity Unit Amount

Bill 2b ROOF STRUCTURE USD USD

1 Roofing:

a
- Construct roof structure (5 rafters, 3 purlins) using 75 x 50 timber and paint all 

surfaces with anti termite paint.                                                                                                                  
1 LS

2 Roof cladding:

a

- Provide and fix galvanised corrugated iron sheets (G.C.I.) gauge 28, complete 

with self tapping roof nails, (the sheets should be nailed to all purlins; and on the 

end sheets at the gables every second corrugation in the sheets should be nailed)

11.00        m
2

b - Provide and fix the timber facia board 14.00        lm

Item Description Quantity Unit Amount

Bill 2c RENDERING / DECORATION WORK USD USD

1 Plastering:

a

- Plaster with 12mm thick mortar on all walls, both inside and outside. Walls 

should be cured at least one week after  24 hour of plastering;  Scaffoldings and 

all necessary tools should  be included in the activities.

65.00 m
2

2 White washing:

a

- Supply and apply two coats of white wash on all plastered surfaces 

Scaffoldings and all necessary tools should be  included as per drawing and 

instructions.

65.00 m
2

3 Emulsion paint:

a
- Supply and apply two coats of emulsion paint (White colour and cream colour, 

as per instructions) on all plastered surfaces;
65.00 m

2

4 Gloss paint:

a
- Supply and apply two coats of gloss paint (green) on both faces of door leafes, 

door frames, ventilation window frames 
12.00 m

2

Item Description Quantity Unit Amount

Bill 2d EXTERNAL OPENINGS USD USD

1 Doors:

- Supply and fix metal single-leaf-doors with metal frames complete with all 

fittings, hinges, locks, keys, screws and painting

  To detail size -900mmx2100mm 3 No

b supply and fix metal grill single leaf door complete with fittings 900mm wide x 

1500mm high 2 No

2 Ventilation windows:

a
- Supply and fix ventilation windows (metal frames, complete with mesh 50mm 

spacing, mosquito-wire mesh and painting)

  To detail size -450mmx300mm -optional 3 No

Item Description Quantity Unit Amount

Bill 3 MISCELLANEOUS WORKS USD USD

1 hand washing facilities:

a Provide and fix circular downpipe Ø ca. 100mm and tank connection 

accessories;with a float ball valve                                                                                                                           

-Supply and instal hand washing tank connected to gutter (Roto tank or similar, 

1000l) positioned on an elevated tower 2.5m above gl

1 LS

b Site cleaning and mobilising construction team out of site 1 Item
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