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TENDER FOR REHABILITATION OF 19 DEFUNCT BOREHOLES, REF; NO. SIDA JULY 2020-BH 002 

 BACKGROUND/INTRODUCTION 

Islamic Relief is an independent humanitarian and development UK based organization, with an active presence in 

over 40 Countries across the globe, we strive to make the world a better and fairer place for people still living in 

poverty. Islamic relief began its humanitarian operation in South Sudan in 2004 focusing on providing lifesaving aid 

and implementing developmental Programmes to support people affected by flood, drought and Conflict establishing 

three sub offices in Narus (Kapoeta East), Wau, Warrap. A satellite office in Yei and Main office in Juba. 

 

Our vision: 

Inspired by our Islamic faith and guided by our values, we envisage a caring world where communities are empowered, 

social obligations are fulfilled and people respond as one to the suffering of others. 

Our mission: 

Exemplifying our Islamic values, we will mobilize resources, build partnerships, and develop local capacity, as we work 

to: 

 

Enable communities to mitigate the effect of disasters, prepare for their occurrence and respond by providing relief, 

protection and recovery. 

 

Promote integrated development and environmental custodianship with a focus on sustainable livelihoods. 

 

Support the marginalized and vulnerable to voice their needs and address root causes of poverty. 

 

We allocate these resources regardless of race, political affiliation, gender or belief, and without expecting anything in 

return. 

 

 

 

INTRODUCTION  

 

 

Through this project, Islamic Relief is implementing a project “South Sudan integrated emergency response in WBeG 

and CE”.   IRSS intends to improve access to clean drinking water, sanitation and hygiene status in targeted payams of 

Kajo-Keji County by rehabilitating 19 defunct boreholes. 

  

Furthermore, the intervention will give due attention to Protection and Inclusion related matters, based on its 

elaborated policy on Prevention of Sexual Exploitation and Abuse (PSEA) and Safeguarding, and initiate mass gender 

equality and GBV awareness sessions and trainings on peace promotion and conflict reduction for key stakeholders 

within the communities.  

 

 



The Overall Goal: Enhanced Recovery and Emergency Response to the conflict affected IDPs, host, returnees’ 

communities in Kajo- Keji), South Sudan. 

 

 

These tender for rehabilitation of 19 defunct boreholes, REF; NO. SIDA JULY 2020-BH 002 is IRSS’s SIDA 2020 funded 

project intended to improve access to clean drinking water, sanitation and hygiene status in targeted payams of 

Kajo-Keji County 

 

 

1. Scope of Work: 

The rehabilitation work is expected to be implemented in targeted 4 payams of Kajokeji county, that are in Nyepo, 

Lire, Kangapo(I), and Kangapo(II). All cost of work should include: cost of hand pump parts, labor, transportation and 

any other related costs inclusive. All locations are well accessible, security is okay. The work is expected to take 

minimum 32 days and maximum 38 days. The work will involve: 

 Major rehabilitation  

Implies replacement of head assembly, water tank , pedestal, G.I.pipes , Connecting rods and reconstruction of the 

whole apron and drainage channel  . In major rehabilitation up to  90% of the whole borehole is renewed.  

 1.1 Minor rehabilitation  

Implies replacement of any one or some of these:  G.I.Pipes, connecting rods, cylinder assembly and minor repair of 

apron and drainage channel or fixing new head assembly and new chain, bolts. 

The job would involve overhauling the hand pump – G.I. pipes, connecting rods, cylinder assembly, head assembly, 

water tank and pedestal, dismantle the faulty apron and drainage channels. Provision and fixing of new parts and 

minor repair work of the apron and drainage channels. 

The work will involve: 

1.2 Major rehabilitation  

Implies replacement of head assembly, water tank, pedestal, G.I.pipes, Connecting rods and reconstruction of the 

whole apron and drainage channel. In major rehabilitation up to   90% of the whole borehole is renewed.  

  

List of Indian MK II/III - hand pump spares and pipe fittings required  

 

                                                                        Requirements 

S/n Village G.I, Pipes Conn 

rods 

Head 

assembly 

Water 

tank 

Pedes

tal 

Cylinder 

assembly 

Cement Sand Aggregate 

1 Moniki 12 12 01 01 0 01 2 0.5m3 0.75m3 

2 Adubi 13 13 01 01 0 01 0 0 0 

3 Diju 11 11 01 01 0 01 3 1.0m3 1.5m3 

4 Duko moi 14 14 01 01 0 01 0 0 0 

5 Mogiri 12 12 01 01 0 01 2 1.0m3 1.5m3 

6 Ronga  11 11 01 01 01 01 6 bags 2.0 2.2 m3 

7 Genja 14 14 01 01 0 01   2 bags 1.0m3 1.5m3 

8 Gurujo 10 10 01 01 01 01 7 bags 2,0 2.5 m3 

9 Yapa 10 10 01 01 0 01 0 0 0 

10 Degi 12 12 01 01 01 01 7 bags 2.0 m3 2.5 m3 

11 Ariwa (MKIII) 16 16 01 MKIII 01 01 01 MK III 7 bags 2.0 m3 2.5 m3 



12 Ariwa  15 15 01 01 0 01   3 bags 1.7m3 2.2m3 

13 Lijo 12 12 01 01 0 01   2 bags 1.0m3 1.5m3 

14 Dwani 14 14 01 01 0 01 0 0 0 

15 Bekat 11 11 01 01 01 01 7 bags 2.0 m3 2.0 m3 

16 Nyijo 10 10 0 0 0 0   5 bags 1.5m3 2.0 m3 

17 Woriri 9 9 01 01 0 01   3 bags 2.0m3 2.5 m3 

18 Malisiri 10 10 01 01 0 01   2 bags 1.0m3 1.5 m3 

19 Jalimo Center  9 9 01 01 0 01 0 0 0 

                      Total 225 225 19 18 05 19 53 20.7m3 26.6m3 

 

 

 

2 Objectives :  

To ensure that 19 water points/borehole are successfully rehabilitated and restored to full functionality as expected 

and communities have easy access to clean drinking water. 

 

 

3. Tasks and expected days of work 

- The contractor is expected to carry out the job accordingly, while assigning specific and clear task of  jobs  to 

specific team group e.g. hand pump technicians and masons for brick and concrete work on aprons and drainage 

channels . The work is expected to take minimum of 30 days and maximum 35  days . 

 

 

4. Roles and responsibilities  

 

           The contractor: 

- Is solely responsible for provision of all the materials, services, transportation and personnel needed for the 

work, ensure that all materials/spare parts, services and personnel conform to approved grade, skills and 

standards. 

- Responsible for the team   deployed for the work, all their basic needs are catered for, should not interfere 

with the work. 

-  Every three days  update to WASH officer in the field  of work progress, Challenges and constraints should be 

reported and challenges addressed. 

IRSS :  

- Responsible for coordination with authorities , communities and other stake holders in all matters pertaining 

to the construction work. 

- Conduct regular monitoring visits, inspection of all materials and services involved in the work. 

- Will provide guidance and advice and support as deemed necessary. 

5.  Interface  

 

- Ensure there is very good line of communication and coordination between Islamic relief and the contracted 

company, is well established. 

- All communication and coordination should be done through the company focal person designated for that in 

the field and the organization’s t officer in the field.  

- No direct communication between any company staff and IRSS, unless an informal one. 



- IRSS engineer can be directly contacted any time for consultation and advice.  

 

6. Reporting 

 

- Contractor to report on each phase of work successfully completed, this includes: Phase (1) Overhauling of 

hand pump and dismantling old parts as well as the affected aprons and drainage channels  (2) Fixing of 

pedestals on concrete (optional)  (3)  fixing of new parts : head assembly , water tank , G.I.pipes and cylinder , 

water tapes on water yards (4) reconstruction/repair work of aprons and drainage channels   (5) Inspection ,  

decommissioning and handing over . 

- It worth noting that rehabilitation work can follows water points/borehole rehabilitation processes and 

sequences per each borehole at a time. 

 

7. Handing over 

  

- Final inspection will be jointly conducted with the directorate of rural water supply and public utilities including 

the school administration, various components of the facility will be inspected and verified, according to the 

check list. In case of defaults in any component, has to be rectified before final handing over is done. 

- After the facility is handed over, IRSS will carry out post construction monitoring for a period of three months 

before the liability (retention) money is settled. 

- Each borehole will be branded with two visibilities in form of plastic stickers one SIDA   logo and one IR logo, 

on either side of the hand pump head assembly. 

 

 

REHABILTATION SITES WITH THEIR RESPECTIVE GPS COORDINATES.  (35 KM Radii KAJO – KEJI main town). 

 

S/no Village Boma Payam Lat N                    Long E 

01 Moniki Kansuk Nyepo 04000’42.5” 031031’46.0” 

02 Adubi Kedero Nyepo 03056’59.1” 031030’01.7” 

03 Diju Kodaji Lire 03053’40.8” 031034’15.9” 

04 Duko moi Lokamirok Lire 03054’34.8” 031034’28.5” 

05 Mogiri Makiri Lire 03056’3309” 031035’58.3” 

06 Ronga Makiri Lire 03055’04.7” 031037’34.7” 

07 Genja Mere Lire 03053’47.0” 031039’40.1” 

08 Gurujo Mere Lire 03053’58.8” 031040’02.0” 

09 Yapa Mere Lire 03053’32.7” 031040’38.0” 

10 Degi Kiri Kangapo 1 03047’08.5” 031037’48.9” 

11 Ariwa Kiri Kangapo 1 03046’26.1” 031038’41.0” 

12 Ariwa Kiri Kangapo 1 03046’16.9” 031039’09.3” 

13 Lijo Pumojo Kangapo 1 03047’08.0” 031039’52.7” 

14 Dwani Limi Kangapo 1 03048’12.2” 031042’24.6” 

15 Bekat Mere Liri 03052’35.6” 031038’18.5” 

16 Nyijo Kinyiba Kangapo 2 03050’32.4” 031035’13.2” 

17 Woriri Logu Kangapo 2 03048’18,1” 031037’28.6” 

18 Malisiri Jalimo Kangapo 2 03044’30.2” 031035’23,4” 

19 Jalimo center Jalimo Kangapo 2 03045’07.2” 031035’46.9” 



 

DELIVERY DETAILS 

 

Case Delivery Destination 

Supplier must have 

export permission or be 

able to supply locally 

from South Sudan. 

 

Delivered Duty Paid (DDP) to defined destinations inside South 

Sudan (Central equatorial county of Kajo-Keji)  

 

SUBMISSION DEADLINE 

 

 

All tenders are required to be submitted before Friday 20th July 2020, 4.00 pm Local time pursuant to the attached 

guidelines for submitting a quotation and be returned to; HAND DELIVERY TO IRSS TENDER BOX upon registration 

on the bid receipt form. 

 

For any issues relating to the tender or its contents please email directly to;   IRSS.Tender@islamic-relief.or.ke 

 

All quotation providers are requested to fill in Appendix 1 and 2 below when submitting their proposal to IRW. 

 

APPENDIX 1 

 

Summary of Bid Prices 

 

No.  Description Total Price in USD ($) 

1 Grand Total Bid Price  

2 Discount Ratio (if any) … % and the amount   

3 Grand Total after Discount   

4  Delivery time scales (in days)  

 

We have carefully checked and examined all bid documents and we are offering the costs above on a fixed basis and 

they are not subject to any changes or alterations including those due to currency fluctuations.   

 

Total Price USD ($) 

In words   [______________________________________] 

Bidder’s Signature                                              Stamp                                         Date 

 

mailto:IRSS.Tender@islamic-relief.or.ke


Bidder is required to stamp this document with their legal company stamp no bid will be accepted without a 

genuine company stamp 

APPENDIX 2      BILL OF QUANTITIES 

 

Please also use our table when filling the prices. If you do not have the item just keep it empty. Your offer 

should be for the quantity that we request, not less and not more. 

Please only use USD ($) as the currency for your offers as per the guidelines. 

 

BILL OF QUANTITIES FOR REHABILITATION OF 19 DEFUNCT BOREHOLES IN KAJO – KEJI COUNTY. 

 

S/no Item description Quantity Unit Unit cost-

USD 

Amount - 

USD 

01 Provide and allow for dismantling Head 

assemblies, hence allow for fixing new 

ones.  

 

19 

 

Pieces  

  

02 Provide  and allow for dismantling water 

tanks, hence provide and allow for fixing 

in place new ones  

 

18 

 

Piece  

  

03 Provide and allow for removal of 

pedestal, including breaking of concrete 

around them, hence allow for fixing in 

new ones in 1:2:4 concrete.  

 

05 

 

Pieces 

  

04 Provide and allow for dismantling of 

G.I.pipes plus connecting rods( from 19 

boreholes), provide and allow for 

installing in place new ones.  

 

225 

 

Pieces 

  

05 Allow for removal of cylinder assemblies, 

hence provide and allow for fixing in 

place new ones well screwed on 

G.I.pipes. 

 

19 

Pieces   

09 Allow for dismantling damaged aprons , 

hence provide and allow for repair work 

on the various aprons and drainage 

channels in 1:2:4 concrete smoothly 

finished  

 

 

18 

 

 

M3 

  

11 Visibility ( sticker 20cm x 17 cm) 19 with 

IRW logo and 19 with SIDA logo  

 

38 

 

Pieces 

  

12 Decommissioning- allow for removal and 

safe disposal of all wastes generated 

from concrete work.  

 

19 

 

Sites 

  

 

 

 

 



IMPLEMENTATION PLAN 

 

                                          Months Comments 

  July 2020     August 2020    September 2020 

Activi

ty # 

 Activity description W

k1 

W

k2 

W

k3 

W

k4 

W

k 

1 

w

k

2 

W

k3 

W

k4 

W

k1 

W

k2 

W

k3 

W

k4 

 

 

 

The borehole 

rehabilitation 

can follow 

borehole 

rehabilitation 

procedures and 

sequences. A 

borehole is fully 

rehabilitated at 

a ago or more 

than one 

boreholes are 

rehabilitated 

under different 

teams. 

1.00 Mobilization of equipment , 

personnel and materials 

including movement of drilling 

equipment to project location  

            

2.00 Site preparation , overhauling/ 

dismantling of borehole parts , 

head assembly , water tank, 

G.I.pipes , cylinders and faulty 

aprons including drainage 

channels 

            

3.00 Provision and replacement of 

damaged parts with new ones 

head assemblies , water tanks , 

pedestals , G.I.pipes , cylinders  

and  repair work  

            

4.00 Final inspection and handing over        

 

     

 

SAMPLE OF LOGOs 

 

                                                       
                                                       


