BILL OF QUANTITY FOR RENOVATION OF FRASKA PRIMARY SCHOOL BUDI

ONE BLOCK OF 3 CLASSROOMS AND OFFICE ROOM

NO ITEM DESCRIPTION UNIT QTY RATE AMOUNT
Preliminaries
Allow for mobilisation and demobilisation
including all contractors plant, machinery,
equipment,work force to the site and making all
1|necessary preparation for preliminary work. LS 1 0
1.1|Carefully remove all the damaged ironsheets. PCS 15 0
1.2|Carefully remove all the damaged ceiling board. [SM 146 0
Hack and remove all the damaged parts of the
floor screed, verandah area and apron and make
1.3|ready to receive new screed. SM 70 0
Carefully Remove all the damaged door frames to
1.4)make ready for welding using new hinges.. PCS 5 0
Scrab all the cracked parts of the wall and weak
1.5(areas of the plastered walls to receive new plaster. {SM 35 0
Preliminaries totals carried to summery. 0
2|Windows and doors,
Using plain metal plate 2mm and hollow section
40X40X2mm cut, fabricate and weld on the
2.1|window from outside. Size1.45X1.05M PCS 14 0
Supply strong metal hinges and weld all the
broken doors size0.87X2.06M. THIS IS FOR ALL
2.2|THE CLASSROOM AND OFFICE ROOM. PCS 4 0
Totals for doors and windows carried to
summry 0
0
3|ROOFING
Supply and fix ironsheets G28 prepainted and
3.1|mantaining the same colour on the leaking parts. |SM 50 0
3.2|Supply and fix fasciaboard on the damaged parts. |[LM 0
Roofing total carried to summery 0




CEILING

Supply and fix timber 50x75mm for blandering on
the affected parts, cost includes charges for
applying timber preservatives on the timbers for

the blandering. LM 350 0
Supply and fix ceiling board 1.2X2.4M. SM 146 0
Ceiling total carried to summery 0
Floor and walls

On the hacked floor and apron screed 25mm thick

morta cement and sand 1:3 finished smooth with

steel float. SM 45 0
On the scrabbed internal wall replaster cement

morta 1:3, finished smooth with wooden float.

Rates include refilling the cracks on the walls. SM 25 0
On the external wall surface apply rough cast and

thoroughly cure the walls for the cement to get

stronger. SM 20 0
Floor and wall total carried to summery. 0
Painting

Prepare and apply one coat of undercoat and two

coats of silk paint on the internal wall surface. SM 350 0
Prepare and apply one coat of undercoat and two

coats of ceiling paint on the ceiling board. SM 146 0
Prepare and apply one coat of undercoat and two

coats of weatherguard paint on the external wall

surface including the fascia board. SM 128 0
Prepare and apply two coats of oil paint on the

windows and doors. SM 60 0
Total for paint carried to summery 0
TWO EXTERNAL CONTAINERS 20F

On the metal containers cut four windows and one

door on each of the container. LS 1 0
Supply and fix metal fabricated windows with full

metal plate from outside and lockers from inside.

Size 1.2X1.5m PCS 8 0

Supply and fix metal fabricated doors with strong
hines and lockers on the two containers. Size 2mx
0.9M

PCS

prepare and apply two coats of paint on the doors
and windows.

SM




Total carried forward from the two containers.

SUMMERY

TOTALS FOR CLASSROOMS AND OFICE
RENOVATIONS

TOTALS FOR RENOVATING TWO
CONTAINERS FOR CLASSROOMS

5% CONTIGENCY FOR ANY UNFORE
SEEN WORK.

GRAND TOTALS




