Dctn

Site Clearance

Clear the vegetation about 2
meters away from the sides of
the building

M2

127.8

Ceiling

2.1

Demolish the existing ceiling
and replace by a new gypsum
ceiling including the frames

M2

933

3.00

Cracks repair

3.10

Fill minor cracks and rough
surfaces on the walls with C/S
mix of 1:2

lumpsum

4.00

Roof covering

4.10

Clean the roof surface of leaves
and plant remains

Lumpsum

Fill the openings in the
ironsheet roof covering with
Urethane cement or approved
bitaminous filler material

lumpsum

Paint the fascia board with a
white paint

M2

10.82

Painting

Clean the wall surfaces using
sand paper to achieve a clean
and uniform surface

lumpsum

Apply white cement to the
rough surfaces and one coat of
undercoat and two coats of oil
paint to interior walls and
weather guard for exterior
walls

M2

307

Installation of floor Tiles




Install 40cmx40cm floor tiles
to the rooms and veranda floor
including skirting and filing of
the gaps. Take note of levels
and ensure uniformity

M2

933

Ramps

Construct a ramp at one side of
the veranda to provide access
for people with disability

Lumpsum

Doors and Windows

Doors

Replace the existing lock with a
new Cam locks to all the wooden
doors

Number

Windows

Replace the old mosquito wire
mesh on the windows with a
new stainless steel mosquito
wire mesh. Window size is
Imx1.2m

M2

18

Fix expanded metal lath to the
windows without and hinges
and anti burglars

Number

Clean the surfaces of the
windows and apply paints to
the window shutters and
metallic grails

Number

15

Wiring

Installattion of two double
socket per each room

Number

10

Installation of light bulbs and
switches

Lumpsum

Installation of fans

Number

Total material cost

Total Labour cost

Grand Total




